

BASE BID		UNIT PRICES				COMPENSABLE DELAY			ALTERNATES			TOTAL PROJECT COST		
General Contractor	Base Bid	Unit Price	Unit Quantity	Description	Total Unit Price	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Alternate #3	Base Bid w/unit prices & Compensable Delays	Total Alternates	Total Bid
<b>Brannon, Inc. dba Smith Electric Service</b> 1340 W Betteravia Road Santa Maria, CA 93455 Tel: 805-621-5094 Fax: 805-621-5194	\$249,552.00			N/A		\$0.00	10	\$0.00	N/A	N/A	N/A	\$249,552.00	N/A	\$249,552.00
Subcontractors														
Roof - Derricks Roofing Insulation - Dahl Controls - Johnson Controls														
Test/Balance - American Air														
<b>Copperhead Road Inc., Dba Wallace Contracting</b> 37 Industrial Way Suite 111 P.O. Box 740 (Mailing) Buellton, CA 93427 Tel: 805-688-7900 Fax: 805-823-4510	\$299,875.00			N/A		\$500.00	10	\$5,000.00	N/A	N/A	N/A	\$304,875.00	N/A	\$304,875.00
Subcontractors														
Roof - Derricks Roofing Controls - Johnson Controls														
Crane - T&T Truck & Crane Elec - Blum & Sons														
<b>JR Barto Heating/AC</b> 300 North G Street Lompoc, CA 93436 Tel: 805-736-5160 Fax: 805-737-0450	\$265,440.00			N/A		\$0.00	10	\$0.00	N/A	N/A	N/A	\$265,440.00	N/A	\$265,440.00
Subcontractors														
Roof - Derricks Elec. - Vastola Elec. TAB - American Air Balance														
Controls - Johnson Controls Piping - MM Mechanical														
<b>Los Angeles Air Conditionig, Inc</b> 1714 Lindbergh Court La Verne, CA 91750 Tel: 909-596-7077 Fax: 909-596-6657	\$223,737.00			N/A		\$0.00	10	\$0.00	N/A	N/A	N/A	\$223,737.00	N/A	\$223,737.00
Subcontractors														
Insulation - Dahl Controls - Johnson Controls Air Balance - Air Management														
Platform - MRK Construction Elec. - Rymax Electric Roof - Derricks Roofing														
<b>PRO STAR MECHANICAL SERVICES</b> 1440 S. STATE COLLEGE BLVD, 4H ANAHEIM, CA 92806 Tel: 714-999-1177 Fax: 714-999-1255	\$285,880.00			N/A		\$500.00	10	\$5,000.00	N/A	N/A	N/A	\$290,880.00	N/A	\$290,880.00
Subcontractors														
Controls - Johnson Controls Air Balance - American Air Balance														
Elec. Inland Pacific Insulation - Farwest Duct Cleaning - AMI														

Project:Events Center S.E. Air Handler Replacement, Bldg. 505  
 Project No. FM130143S/987799  
 University Representative:R. Monte

Estimated Construction Cost: \$ 206,222.00

<b>United Mechanical Contractors, Inc.</b>														
794 East Los Angeles Ave.	\$229,000.00		N/A		\$0.00	10	\$0.00	N/A	N/A	N/A	\$229,000.00	N/A		\$229,000.00
SIMI VALLEY, CA 93065														
Tel: 805-583-010														
Fax: 805-582-1126														
Subcontractors														
Insulation - P&E Insulation Controls - Johnson Controls Air Balance - American Air Balance														
Piping - Precision Plumbing Elec. - Murrieta Electric Fire Alarm - Pyro-Comm Systems														
Roof - Channel Islands Roofing														