

Biological Sciences Finish Upgrade, Bldg. 571
 Project No. FM130480S/981640
 University Representative: James Gonzales

Bid Summary
 Estimated Construction Costs: \$200,000.00

| BASE BID | | COMPENSABLE DELAY | | | TOTAL PROJECT COST |
|--|--------------|-------------------|------|-------------------|--|
| General Contractor | Base Bid | Compensable Delay | Days | Total Compensable | |
| Diani Building Corp. | | | | | |
| 351 N. Blosser Rd. | | | | | |
| Santa Maria, CA 93458 | \$226,700.00 | \$0.00 | 10 | \$0.00 | <u>\$226,700.00</u> |
| P: 805/925-9533 F: 805/928-2150 | | | | | |
| <u>Subcontractors</u> | | | | | |
| Lead Abatement - MEC, Inc. | | | | | |
| Drywall - ATI Drywall and Metal Framing, Inc. | | | | | |
| Epoxy Coating - Stoncor Group, Inc. | | | | | |
| Plumbin/Mechanical/Mechanical - Smith Electric Service | | | | | |
| | | | | | |
| | | | | | |
| Schmidt & Schmidt Construction | | | | | |
| 103 N. Nopal St. | \$174,900.00 | \$0.00 | 10 | \$0.00 | <u>\$174,900.00</u> |
| Santa Barbara, CA 93103 | | | | | |
| P: 805/218-0986 F: 805/884-4903 | | | | | <u>*BID NON-RESPONSIVE*</u> |
| <u>Subcontractors</u> | | | | | |
| Drywall - Thomas Drywall, Inc. | | | | | |
| Plumbing - Stephen Puchli Plumbing | | | | | |
| Electrical - JEB Electric | | | | | |
| Wall Coatings - StonHard | | | | | |
| Welding - EC Machine | | | | | |
| | | | | | |
| | | | | | |
| Smith Electric | | | | | |
| 1340 W. Betteravia St. | \$216,529.00 | \$0.00 | 10 | \$0.00 | <u>\$216,529.00</u> |
| Santa Maria, CA 93455 | | | | | |
| P: 805/621-5000 F: 805/621-5050 | | | | | |
| <u>Subcontractors</u> | | | | | |
| Wall System - StonHard | | | | | <u>*APPARENT LOWEST RESPONSIBLE BIDDER*</u> |
| Demolition - MEC, Inc. | | | | | |
| Wall Board - Premier Drywall | | | | | |