
Project: New Psychology Grad. Student Modular, Bldg. 383 and Remodel of Bldg. 387
Project No. FM170056S/987896
University Representative: Croft Yjader

BID SUMMARY
Estimated Construction Cost: $311,000.00

Bid Open: Time: 2:30PM  Date:April 19, 2017

BASE BID TOTAL PROJECT COST

 General Contractor Base Bid Compensable Delay Days Total Compensable Total with Compensable Delays

Brannon Inc. dba Smith Electric Service 
1340 W. Betteravia Road $573,100.00 $0.00 10 $0.00 $573,100.00
Santa Maria, CA 93455

Ph: (805) 621-5000

Fax: (805) 621-5050

Subcontractors: Modular: API Inc.; Acoustical Ceiling: Pacific Acoustics; Paint: Guy Smithson

Fire Alarm: Deep Blue; Landscape: J.D. Humann; Flooring: Commercial Flooring Solutions 

Test and Balance: Superior

EJS Consruction, Inc.
4998 Foothill Road $590,000.00 $0.00 10 $0.00 $590,000.00
Carpinteria, CA 93013

Ph: (805) 684-6381

Fax: (805) 684-6312

Subcontractors: Grading: Dunn-Wright; Railing: Magnum Fence; Acoustical Ceiling: Pacific Acoustics

Flooring: Curtis Carpet; Modular Building: API; HVAC: REED Mechanical; Electrical: R/A Electric

Landscape: Landmark Landscape

Quincon, Inc.
P.O. Box 1029 $530,337.00 $0.00 10 $0.00 $530,337.00
Grover Beach, CA 93483

Ph: (805) 305-1150 **APPARENT LOWEST RESPONSIBLE BIDDER**
Fax: (805) 481-2440

Subcontractors: Modular Building: Atlas Performance Industries, Inc.; Acoustical Ceiling: Woodward Acoustics

Plumbing: Goleta Plumbing; HVAC: Ocean Air; Electrical: ASM Electric; Fire Alarm: Pyro-Commm Systems

RK & G Construction Inc.
1533 W. Betteravia Rd. $582,748.00 $0.00 10 $0.00 $582,748.00
Santa Maria, CA 93455

Ph: (805) 934-2119

Fax: (805) 934-9500

Subcontractors: Demo/excavate for electrical, metal railings: Kinyon Construction Inc.

Metal Stud Framing, Drywall, T Bar: Cassidys United Construction; Modular: Atlas Performance Industries Inc.

Landscape/Irrigation: Landmark Landscape Company; Painting: Jerry Sturmer Painting

HVAC: JR Barto; Comm, Electrical: Taft Electric; Carpet Tile, Resilient Wall Base: Commercial Flooring Solutions
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