

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensables	Base Bid w/ Compensable Delays	Total Base Bid + Compensable Amount
EJS Construction, Inc.	\$532,000.00	\$0.00	5	\$0.00	\$532,000.00	\$532,000.00
4998 Foothill Rd. Carpinteria, CA 93013 T: (805) 684-6381 FAX: Subcontractors: Dow Diversified (Hood/millwork), Commercial Flooring (Flooring), Boneso Brothers (HVAC), Boneso Brothers (Plumbing) Huddleston Electric (Electrical)						
Newton Construction & Management, Inc.	\$503,000.00	\$0.00	5	\$0.00	\$503,000.00	\$503,000.00
2436 Broad St. San Luis Obispo, CA 93401 T: (805) 544-5583 FAX: Subcontractors: Guy Smithson Painting (Painting), Dow Diversified (Casework), Boneso Brothers (HVAC/Mechanical)						
Pre Con Industries, Inc.	\$548,000.00	\$0.00	5	\$0.00	\$548,000.00	\$548,000.00
PO Box 5728 Santa Maria, CA 93456 T: (805) 720-8584 FAX: Subcontractors: Floor Connections (Flooring), OnePointSolutions (Fumehood/Casework), Boneso Brothers (Plumbing), Boneso Brothers (HVAC), Good Service Electric (Electrical)						
Smith Mechanical Electrical Plumbing***	\$494,380.00	\$0.00	5	\$0.00	\$494,380.00	\$494,380.00
1340 W. Betteravia Rd. Santa Maria, CA 93455 T: (805) 621-2629 FAX: Subcontractors: Guy Smithson Painting (Painting), Floor Connection (Flooring), Zaretsky (Controls), Superior Test and Balance (Test and Balance), Dow Diversified (Fumehoods)					***Apparent Lowest Responsible Bidder	