

General Contractor	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	COMPENSABLE DELAY			TOTAL PROJECT COST		
							Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total Alternates	Total Bid
<b>A</b>												
Newton Construction & Management, Inc. P.O. Box 3260 San Luis Obispo, CA 93403	\$653,000.00						\$0.00	10	\$0.00	\$653,000.00		\$653,000.00
<b>B</b>												
KX2 Holdings Building Technologies Group DBA: Climaticc BTG 16735 Saticoy Street, Ste. 111 Van Nuys, CA 91406	\$469,758.00						\$1,040.00	10	\$10,400.00	\$480,158.00		\$480,158.00
<b>C</b>												
Taft Electric Company 1694 Eastman Avenue Ventura, CA 93003	\$646,963.00						\$0.00	10	\$0.00	\$646,963.00		\$646,963.00
<b>ALRB</b>												
<b>Non-Responsive</b>												