Estimated Construction Cost: \$1,800,000.00 University Representative: Karl Burrelsman

LUMP CUMA DA OF DID		COMPENSABLE DELAY			TOTAL PRIOT	QUALIFICATION	BEST VALUE SCORE
LUMP SUM BASE BID		COMPENSABLE DELAY			TOTAL PRICE	POINTS	(Cost per Quality Point)
Contractor	Lump Sum Base Bid	Rate for Compensable Delay	Days	Total Compensable	Lump Sum Base Bid with Extended Compensable Delay Amount	Total Qualifications Points	Best Value Score (Cost per Quality Point)
McMurray Stern, Inc. (A4)*	\$1,799,390.00	\$0.00	10	\$0.00	\$1,799,390.00	938	\$1,918.33
T: FAX: Subcontractors	*Lowest Responsible	<u>Bidder</u>					
Tab Products Co. LLC (B8)**			10				
T: FAX:	**NON-RESPONSIVE						
Subcontractors							