

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL PROJECT COST	
GENERAL CONTRACTOR	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Alternate #3	Total Alternates	
J-8	\$3,328,300.60	\$100.00	10	\$1,000.00	\$43,000.00	\$38,000.00	\$65,000.00	\$146,000.00	
B-19	\$3,608,350.00	\$0.00	10	\$0.00	\$33,970.00	\$41,040.00	\$105,415.00	\$180,425.00	
L-4	\$3,368,960.00	\$1,000.00	10	\$10,000.00	\$46,000.00	\$38,575.00	\$49,500.00	\$134,075.00	

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL PROJECT COST	
GENERAL CONTRACTOR	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Alternate #3	Total Alternates	
N-6	\$3,416,458.75	\$500.00	10	\$5,000.00	\$42,610.00	\$43,860.00	\$110,534.00	\$197,004.00	
P-3	\$3,177,552.00	\$1.00	10	\$10.00	\$35,000.00	\$36,000.00	\$86,000.00	\$157,000.00	