





| BASE BID           |                | COMPENSABLE DELAY |      |                   | ALTERNATES           |                  | TOTAL                           |             |  |
|--------------------|----------------|-------------------|------|-------------------|----------------------|------------------|---------------------------------|-------------|--|
| GENERAL CONTRACTOR | Base Bid       | Compensable Delay | Days | Total Compensable | Alternate #1         | Total Alternates | Total Including Alternate No. 1 | Final Price |  |
| <b>G-4</b>         | \$1,735,722.00 | \$0.00            | 10   | \$0.00            | \$43,500.00<br>(ADD) | \$43,500.00      | \$1,822,722.00                  |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
| <b>R-3</b>         | \$1,618,717.00 | \$0.00            | 10   | \$0.00            | \$47,221.00<br>(ADD) | \$47,221.00      | \$1,713,159.00                  |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
| <b>I-7</b>         | \$1,505,051.00 | \$0.00            | 10   | \$0.00            | \$54,158.00<br>(ADD) | \$54,158.00      | \$1,613,367.00                  |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |
|                    |                |                   |      |                   |                      |                  |                                 |             |  |