

Bid Summary  
Wudl Lab Fume Hood Installation  
FM070550S/076-90

Bid Opening Date: Thursday,  
August 23, 2007 @ 2:30PM  
Project Manager: D. Ciancola



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delay	Total
<b>Lack Construction</b> 420 East Carrillo Street Santa Barbara, CA. 93101	No Bid Received		10			
<b>Cornejo Construction</b> 809 East Carrillo Street Santa Barbara, CA. 93101	No Bid Received		10			
<b>SBS Corporation</b> 31416 Agoura, Suite 135 Westlake Village, CA. 91361	No Bid Received		10			
<b>Blum and Sons Electric</b> 606 Linden Ave. Carpinteria, CA. 93013	No Bid Received		10			
<b>EJS Construction, Inc.</b> 4191 Carpinteria Ave. #7 Carpinteria, CA. 93013	No Bid Received		10			
<b>Sun Rise Construction, Inc.</b> 1019 West Third Street San Bernardino, CA. 92410	No Bid Received		10			
<b>Carroll Construction</b> 216 East Gutierrez Street Santa Barbara, CA. 93101	\$169,610.00	\$100.00	10	\$1,000.00	\$170,610.00	\$170,610.00
<b>TJ Construction</b> 5304 Elmhurst Street Ventura, CA. 93003	No Bid Received		10			

Bid Summary  
Wudl Lab Fume Hood Installation  
FM070550S/076-90

Bid Opening Date: Thursday,  
August 23, 2007 @ 2:30PM  
Project Manager: D. Ciancola



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delay	Total
------------	----------	-------------------	------	-------------------	------------------------------------	-------