

Electrical Infrastructure Renewal, Phase 2B
 FM070090L/986020
 Bid Summary

Cost Estimate: \$4,926,000.00
 Bid Opening Date: Thursday, February 22, 2007 @ 2:30 P.M.
 Project Manager: D. McHale



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Alternates
Helix Electrical, Inc 8260 Camino Santa Fe San Diego, CA 92121 858/535-0505/Fax 858/535-0738 Subcontractors: Asphalt Paving: United Seal Coating & Slurryseal Inc. Formed Concrete: Spiess Construction Alternate 1 Subcontractor: VOC (except electrical) Spiess Construction	\$5,372,000.00	\$650.00	20	\$13,000.00	\$5,385,000.00	Alternate 1: Add \$37,000.00 Alternate 2: Add \$48,000.00
The Ryan Company 25 Constitution Drive Taunton, MA 02780 508/742-2500/Fax 508/742-2540 Subcontractors: Metal Building: S. J. Deferville Construction Inc.	\$5,394,000.00	\$1,300.00	20	\$26,000.00	\$5,420,000.00	Alternate 1: Add \$58,000.00 Alternate 2: Add \$42,000.00
Miron Electrical Construction Corp 9238 Deering Ave. Chatsworth, CA 91311 818/772-9494/Fax 818/772-9498 Subcontractors: Equipment, Cable & Misc. Site Work: De Young Power UG Ducts Excavation: Tidwell Excavation Bldg. & Concrete: Spiess Construction	\$6,696,000.00	\$2,000.00	20	\$40,000.00	\$6,736,000.00	Alternate 1: Add \$20,000.00 Alternate 2: Add \$36,500.00