

Bid Summary
 Harold Frank Hall HVAC Upgrade Floors 1-5
 FM070432L/211-09

Bid Opening Date: Tuesday
 October 16, 2007 @ 2:30PM
 Project Manager: J. VanThyne



License Requirements: B AND C-20
 Estimated Construction cost:
 \$1,321,700.0

Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delay	Total
Carroll Construction 216 E. Gutierrez Street Santa Barbara, Ca 93101 805/966-4810 FAX 805/966-5654 Reject Bid License requirements not met. subcontractors: Alpha Plumbing Taft Electric Pacific Acoustics	\$1,537,000.00	\$100.00	5	\$500.00	\$1,537,500.00	\$1,537,500.00
CTAC, Inc 520 E. Carson Plaza Ct, Ste 212 Carson, CA 90746 310/324-3443 FAX 310/324-3262 License B & C-20 subcontractors: J.R. Barto Taft Electric Pacific Acoustics Dahl A/C	\$1,768,000.00	\$1,000.00	5	\$5,000.00	\$1,773,000.00	\$1,773,000.00
Dahl Insulation 30 S. La Patera Lane Ste 9 Goleta, Ca 93117 805/964-2002 FAX 805/683-7654 subcontractors:	No Bid Received		5			
Environmental Heating and A/C 821 N. Maulhardt Avenue Oxnard, CA 93030 805/278-4425 FAX 805/278-4420 subcontractors:	No Bid Received		5			
Imperial Electric 6445 Calle Real Goleta, CA 93117 805/681-0676 FAX 805/681-0703 subcontractors:	No Bid Received		5			

Bid Summary
 Harold Frank Hall HVAC Upgrade Floors 1-5
 FM070432L/211-09

Bid Opening Date: Tuesday
 October 16, 2007 @ 2:30PM
 Project Manager: J. VanThyne



License Requirements: B AND C-20
 Estimated Construction cost:
 \$1,321,700.0

Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delay	Total
JMPE 156 W. Alamar Santa Barbara, CA 93105 805/569-9620 subcontractors:	No Bid Received					
Los Angeles Air Conditioning 1714 Lindbergh Court La Verne, CA 91750 909/596-7077 FAX 909/596-6657 License B & C-20 subcontractors: P&E Insulation American Air Balance Bayshore Building Interiors Rymax Electric Dahl A/C	\$2,556,000.00	\$300.00	5	\$1,500.00	\$2,557,500.00	\$2,557,500.00
Newton Construction 259 Higuera Street San Luis Obispo, CA 93401 805/544-5583 FAX 805/544-5584 Reject Bid License requirements not met. Subcontractors: Alpha Plumbing Pacific Acoustics Dahl A/C Percisions Air	\$1,580,000.00	\$400.00	5	\$2,000.00	\$1,582,000.00	\$1,582,000.00
Sheldon Mechanical Corporation 21130 Centre Pointe Parkway Santa Clarita, CA 91350 661/286-1361 FAX 661/287-9083 subcontractors:	No Bid Received		5			

Bid Summary
 Harold Frank Hall HVAC Upgrade Floors 1-5
 FM070432L/211-09

Bid Opening Date: Tuesday
 October 16, 2007 @ 2:30PM
 Project Manager: J. VanThyne



License Requirements: B AND C-20
 Estimated Construction cost:
 \$1,321,700.0

Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delay	Total
Brannon dba Smith Electric Service 2335 Meredith Lane Santa Maria, CA 93455 805/922-6243 FAX 805/349-7270 License B & C-20 subcontractors: American Air Balance Pacific Acoustics North Channel Island Roofing	\$1,483,946.00	\$0.00	5	\$0.00	\$1,483,946.00	\$1,483,946.00
Smith Engineering 920 DeLaVina Santa Barbara, CA 93101 805/966-2877 FAX 805/966-2628 subcontractors:	No Bid Received		5			
Viola Construction Co. 1144 Commercial Avenue Oxnard, CA 93031 805/487-3871 FAX 805/487-3870 Reject Bid License requirements not met. subcontractors: M&T Concrete Pacific Acoustics Environmental Imperial Electric	\$1,593,000.00	\$1,000.00	5	\$5,000.00	\$1,598,000.00	\$1,598,000.00