

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES									
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Alternate #6	Alternate #7	Alternate #8	Total Alternates	Total With Compensable Delay & Alternates
F-1	\$1,426,777.00	\$200.00	30	\$6,000.00	\$26,420.00	\$16,800.00	\$11,000.00	\$17,000.00	\$13,520.00	\$16,800.00	\$1,200.00	\$19,600.00	\$122,340.00	\$1,555,117.00
G-8	\$1,328,273.00	\$1,000.00	30	\$30,000.00	\$9,035.00	\$11,046.00	\$12,348.00	\$6,231.00	\$18,212.00	\$22,074.00	\$5,636.00	\$7,641.00	\$92,223.00	\$1,450,496.00
P-6	\$1,372,078.00	\$661.15	30	\$19,834.50	\$9,174.00	NO CHANGE	NO CHANGE	\$4,901.00	\$17,448.00	\$18,593.00	\$2,821.00	\$8,504.00	\$61,441.00	\$1,453,353.50
R-7	\$1,229,000.00	\$1,000.00	30	\$30,000.00	\$27,000.00	\$8,000.00	\$10,000.00	\$18,000.00	\$10,000.00	\$27,000.00	\$1,000.00	\$10,000.00	\$111,000.00	\$1,370,000.00

