

Bid Summary  
 Bren 4th Floor HVAC  
 FM0060115S/987645/148-80  
 Estimated Construction Costs: \$190,000.00

Project Manager: M. Peppers  
 Bid Opening Date: Tuesday, January 17, 2006 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>Dahl Insulation</b> 30 S. La Patera Lane Suite 9 Goleta, CA 93117 805/964-2002/ Fax 805/683-7654	No Bid Submitted		5			
<b>Los Angeles Air Conditioning</b> 1714 Lindbergh Court La Verne, CA 91750 909/596-7077/ Fax 909/596-6657  Subcontractors: <b>Balancing:</b> American Air Balance Co. <b>Electrical:</b> Goleta Electric <b>Insulation:</b> Dahl Air Conditioning <b>Controls:</b> Johnson Controls, Inc.	\$166,875.00	\$0.00	5	\$0.00	\$166,875.00	\$166,875.00
<b>M/M Mechanical</b> 1340 Cindy Lane Carpinteria, CA 93013 805/745-1126/ Fax 745-1116	No Bid Submitted		5			
<b>Santa Margarita Construction</b> P.O. Box 357 Templeton, CA 93465 805/237-1186/ Fax 805/237-1187  Subcontractors: <b>Electrical:</b> Ben's Electric Co. <b>Piping:</b> Evenson Plumbing Inc. <b>Air Balance:</b> American Air Balance Co. <b>Controls:</b> Johnson Controls	\$186,490.00	\$100.00	5	\$500.00	\$186,990.00	\$186,990.00
<b>Smith Electric</b> 2335 Meredith Lane Santa Maria, CA 93455 805/614-0115/ Fax 349-7270  Subcontractors: <b>Controls:</b> Johnson Controls <b>Air Balance:</b> LA Air Balance	\$201,645.00	\$0.00	5	\$0.00	\$201,645.00	\$201,645.00