

BASE BID			COMPENSABLE DELAY			TOTAL PROJECT COST	
General Contractor	Base Bid #1 Carrillo Dining	Base Bid #2 Santa Cruz	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays	Total
ACCO							
6265 San Fernando Road Glendale, CA 91201 T: 818/710-5672 FAX: 818/548-4402	\$942,057.00	\$381,454.00	\$3,535.00	10	\$35,350.00	\$1,358,861.00	\$1,358,861.00
Subcontractors	Crane - Specialty Crane						
Controls - Breen Automation	Insulation - SoCal Insulation						
General Contracting - KGC Inc.	Containment - ASI						
Electric - Sunbelt Electric							
Boneso Brothers							
2758 Concrete Court Paso Robles, CA 93446 T: 805/227-4450 FAX: 805/227-4502	\$649,000.00	\$291,230.00	\$0.00	10	\$0.00	\$940,230.00	\$940,230.00
Subcontractors	Electric - Oilfield Electric DBA Integrity Electric						
Controls - Breen Automation System Inc.	Chemical Treatment - Nalco/California Coast Industrial						
Insulation - Dahl Air Conditioning Inc.							
Crane - Specialty Crane & Rigging Corp.							
Brannon Inc., DBA Smith Electric Service							
1340 W. Betteravia Road Santa Maria, CA 93455 T: 805/621-5055 FAX: 805/621-5190	\$763,000.00	\$375,000.00	\$0.00	10	\$0.00	\$1,138,000.00	\$1,138,000.00
Subcontractors							
Water Balance - Penn Air Group							
Demo - MEC, Inc							
Roofing - Channel Islands							
James C. Cushman, Inc.							
5354 Overpass Road Goleta, CA 93111 T: 805/964-8661 FAX: 805/967-6057	NO BID SUBMITTED			10	\$0.00		
Subcontractors							
Environmental Heating & Air Conditioning							
821 N. Maulhardt Oxnard, CA 91010 T: 805/278-4425 FAX: 805/278-4420	\$615,000.00	\$295,000.00	\$0.00	10	\$0.00	\$910,000.00	\$910,000.00
Subcontractors	Insulation - Dahl						
Concrete - Hillrise Development	Roofing - Craig Roof						
Test & Balance - Air Test							
Electrical - Taft Electric							

BASE BID			COMPENSABLE DELAY			TOTAL PROJECT COST	
General Contractor	Base Bid #1 Carrillo Dining	Base Bid #2 Santa Cruz	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays	Total
Los Angeles Air Conditioning Inc.							
1714 Lindbergh Ct LaVerne, CA 91750 T: 909/596-7077 FAX: 909/596-6657	\$664,914.00	\$323,086.00	\$0.00	10	\$0.00	\$988,000.00	\$988,000.00
Subcontractors	Electric - Rymax Electric						
Insulation - Dahl Insulation		Demo/Rigging - Specialty Crane					
Water Balance - American Air Balance		Roofing - Craig Roof Co.					
Concrete Work - MRK Construction							
MEC Inc.							
Vandenberg AFB Vandenberg, CA 93437 T: 805/734-3590 FAX: 805/734-5849	NO BID SUBMITTED			10	\$0.00		
Subcontractors							
MM Mechanical							
1027 Cindy Lane Carpinteria, CA 91013 T: 805/745-1126 FAX: 805/745-1116	\$652,796.00	\$289,533.00	\$0.00	10	\$0.00	\$942,329.00	\$942,329.00
Subcontractors		Misc. Sheet Metal - Dahl Air Conditioning Inc.					
Controls - Breen Automation System		Boiler Chemical System - Nalco/California Coast Industrial					
Electrical - Taft Electric							
Inulation - Dahl Air Conditioning Inc.							
Newton Construction							
P.O. Box 3260 San Luis Obispo, CA 93403 T: 805/844-5583 FAX: 805/544-5584	\$632,000.00	\$310,000.00	\$100.00	10	\$1,000.00	\$943,000.00	\$943,000.00
Subcontractors							
Plumbing/Mech - Alpha Plumbing							
Electrical - Rare Electric							
University Mechanical							
1000 N. Kraemer Place Anaheim, CA 92806 T: 714/632-2600 FAX: 714/632-7575	NO BID SUBMITTED			10			
Subcontractors							