

Bid Summary  
Events Center Lighting  
FM110492S/136-82

Bid Opening Date: Friday, June 10, 2011 @ 2:30PM  
University Representative: T. Foster

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays
<b>Brannon Inc., DBA Smith Electric Service</b>	\$417,933.00				<b>\$417,933.00</b>
1340 W. Betteravia Road Santa Maria , CA 93455		\$0.00	5	\$0.00	
T: 805/621-5000 FAX: 805/621-5050					
Subcontractors					
<b>NONE</b>					
<b>Gaelic Electric</b>	NO Bid Submitted				
5042 Alvarado St. Carpinteria, CA 93013			5		
T: 805/331-7491 FAX: 805/684-8035					
<b>Newton Construction &amp; Management, Inc</b>	\$229,000.00				<b>\$229,000.00</b>
259 Higuera Street/P.O. Box 3260 San Luis Obispo, CA 93401/93403		\$0.00	5	\$0.00	
T: 805/544-5583 FAX: 805/544-5584					
Subcontractors					
<b>NONE</b>					
<b>Santa Barbara Lighting, Inc.</b>	NO Bid Submitted				
130 Garden St. Santa Barbara, CA 93105			5		
T: 805/965-5025 FAX: 805/965-5514					
<b>Taft Electric Company</b>	\$197,703.00				<b>\$197,703.00</b>
650 Alamo Pintado Road, Ste 201 Solvang, CA 93463		\$0.00	5	\$0.00	
T: 805/688-0121 FAX: 805/688-0125					
Subcontractors					
<b>NONE</b>					