

| BASE BID | | COMPENSABLE DELAY | | | TAL PROJECT COST | |
|-------------------------------------|------------------|-------------------|------|-------------------|-------------------------------|--------------|
| General Contractor | Base Bid | Compensable Delay | Days | Total Compensable | Base Bid & Compensable Delays | Total |
| Acacia Erosion Control, Inc. | | | | | | |
| 604 S. San Marcos Rd. | \$184,820.00 | \$1.00 | 30 | \$30.00 | \$184,850.00 | \$184,850.00 |
| Santa Barbara, CA 93111 | | | | | | |
| T: 805-964-2585 FAX: 805-964-6169 | | | | | | |
| Subcontractors | | | | | | |
| | | | | | | |
| American Gardens | | | | | | |
| PO Box 6740 | | | 30 | \$0.00 | \$0.00 | \$0.00 |
| Torrance, CA 90504 | NO BID SUBMITTED | | | | | |
| T: 310-523-4678 FAX: 310-523-2095 | | | | | | |
| Subcontractors | | | | | | |
| | | | | | | |
| Azalea Landscape | | | | | | |
| 1016 North Milpas | | \$0.00 | 30 | \$0.00 | \$0.00 | \$0.00 |
| Santa Barbara, CA | NO BID SUBMITTED | | | | | |
| T: 805-882-0051 FAX: 805-882-1154 | | | | | | |
| Subcontractors | | | | | | |
| | | | | | | |
| Bob Trautz Land Development | | | | | | |
| 509 Wentworth Avenue | | \$0.00 | 30 | \$0.00 | \$0.00 | \$0.00 |
| Santa Barbara, CA 93101 | NO BID SUBMITTED | | | | | |
| T: 805-966-3537 FAX: 805-966-3537 | | | | | | |
| Subcontractors | | | | | | |
| | | | | | | |
| IWL Inc | | | | | | |
| 415 N. Quarantina | | \$0.00 | 30 | \$0.00 | \$0.00 | \$0.00 |
| Santa Barbara, CA 93103 | NO BID SUBMITTED | | | | | |
| T: 805-966-2907 FAX: 805-957-1947 | | | | | | |
| Subcontractors | | | | | | |
| | | | | | | |

| BASE BID | | COMPENSABLE DELAY | | | TAL PROJECT COST | |
|--------------------------------------------------------------------------------------------------------|------------------|-------------------|------|-------------------|-------------------------------|--------------|
| General Contractor | Base Bid | Compensable Delay | Days | Total Compensable | Base Bid & Compensable Delays | Total |
| JD Humann Inc. | | | | | | |
| PO Box 2205 Orcutt, CA 93455 T: 805-925-7744 FAX: 805-928-7877 Subcontractors | NO BID SUBMITTED | \$0.00 | 30 | \$0.00 | \$0.00 | \$0.00 |
| KCI Environmental, Inc. | | | | | | |
| 545 Calle San Pablo Camarillo, CA 93010 T: 805-432-2387 FAX: 805-383-9003 Subcontractors | NO BID SUBMITTED | \$0.00 | 30 | \$0.00 | \$0.00 | \$0.00 |
| LCG Corp | | | | | | |
| 350 S. Maple St. #L Corona, CA 92888 T: 951-549-0075 FAX: 951-549-9605 Subcontractors | NO BID SUBMITTED | \$0.00 | 30 | \$0.00 | \$0.00 | \$0.00 |
| Newton Construction | | | | | | |
| 259 Higuera Street San Luis Obispo, CA 93401 T: 805-544-5583 FAX: 805-544-5584 Subcontractors | Blank | Blank | 30 | | | |
| Rock Bottom, Inc. | | | | | | |
| 2724 Landco Dr. Bakersfield, CA 93308 T: 661/859-1700 FAX: 661/859-1707 Subcontractors | \$134,656.00 | \$1,000.00 | 30 | \$30,000.00 | \$164,656.00 | \$164,656.00 |

| BASE BID | | COMPENSABLE DELAY | | | TAL PROJECT COST | |
|-------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|-------------------|------|-------------------|-------------------------------|--------------|
| General Contractor | Base Bid | Compensable Delay | Days | Total Compensable | Base Bid & Compensable Delays | Total |
| Santa Barbara Plumbing | | | | | | |
| 137 Ocean View Ave Carpinteria, CA 93013 T: 805-684-4787 FAX: 805-684-5630 Subcontractors | NO BID SUBMITTED | \$0.00 | 30 | \$0.00 | \$0.00 | \$0.00 |
| Spiess Construction Co | | | | | | |
| 1110 E. Clark Avenue, Suite U-2 Santa Maria, CA 93455 T: 805-937-5859 FAX: 805-934-4432 Subcontractors Irrigation & Planting: J.D. Humann | \$194,831.00 | \$100.00 | 30 | \$3,000.00 | \$197,831.00 | \$197,831.00 |
| Valley Crest Landscape Maintenance | | | | | | |
| 2910 Sherwin Ave. Ventura, CA 93003 T: 805-642-9300 FAX: 805-642-6990 Subcontractors | \$143,700.00 | \$275.00 | 30 | \$8,250.00 | \$151,950.00 | \$151,950.00 |
| Venco Western, Inc. | | | | | | |
| 2400 Eastman Ave. Oxnard, CA 93030 T: 805-981-2400 FAX: 805-983-7111 Subcontractors | \$138,726.00 | \$125.00 | 30 | \$3,750.00 | \$142,476.00 | \$142,476.00 |