

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid Compensable Delays	Total Alternates	Total with all Alternates
AGV Painting									
1223 Carlton Dr Glendale, CA 91205 T: 818/437-0482 FAX: 818/545-8860	NO BID SUBMITTED		10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Subcontractors									
Anemos Enterprises Inc.									
12464 Brickellia St. P.O. Box 722349 San Diego, CA 92129 San Diego, CA 92172 T: 858/538-3801 FAX: 858/538-3801	\$114,000.00	\$300.00	10	\$3,000.00	\$8,000.00	\$10,000.00	\$117,000.00	\$18,000.00	\$135,000.00
Subcontractors									
Astro Painting Co									
2988 S. Citrus St Covina, CA 91791 T: 626/966-3840 FAX: 626/332-1423	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Subcontractors									
Augustine Painting									
125 N. Nopal Street Santa Barbara, CA 93101 T: 805/450-6162 FAX: 805/899-3204	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Subcontractors									
C.T. Georgiou Painting Co									
433 Lecouvreur Ave Wilmington, CA 90744 T: 310/834-8015 FAX: 310/834-1660	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Subcontractors									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid Compensable Delays	Total Alternates	Total with all Alternates
CBM Painting & Decoration Co 4230 W. Ave J-7 Lancaster, CA 93536 T: 661/718-2523 FAX: 661/943-5402 Subcontractors	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Channel Coast Corp 123 Santa Barbara St Santa Barbara, CA 93101 T: 805/896-3827 FAX: 805/899-8690 Subcontractors	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Cor-Ray Painting 10114 Shoemaker Ave Santa Fe Springs, CA 90670 T: 805/331-9161 FAX: 805/734-6798 Subcontractors	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Everlast Builders Inc 16654 Soledad Cyn Rd Ste #302 Canyon Country, CA 91387 T: 661/299-2353 FAX: 661/299-2248 Subcontractors	\$65,000.00	\$200.00	10	\$2,000.00	\$29,000.00	\$100,000.00	\$67,000.00	\$129,000.00	\$196,000.00
J & P Construction 2310 A Street Santa Maria, CA 93455 T: 805/352-1144 FAX: 805/922-8962 Subcontractors	\$734,006.11	\$5,000.00	10	\$50,000.00	\$40,848.58	\$999,999.99	\$784,006.11	\$1,040,848.57	\$1,824,854.68
Coatings - Universal coatings									
Lead Abatement - MEC, Inc.									

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid Compensable Delays	Total Alternates	Total with all Alternates
McNall Painting									
425 Conejo Lane Santa Barbara, CA 93103 T: 805/966-3454 FAX:	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Subcontractors									
Olympos Painting Inc									
7933 Gloria Ave #9 Van Nuys, CA 91406 T: 818/904-0662 FAX: 818/904-0669	\$66,000.00	\$0.00	10	\$0.00	\$44,000.00	\$22,000.00	\$66,000.00	\$66,000.00	\$132,000.00
Subcontractors									
Omega Construction									
P.O. Box 7038 Northridge , CA 91327 T: 818/364-9421 FAX: 818/968-1854	\$78,000.00	\$0.00	10	\$0.00	\$39,000.00	\$50,000.00	\$78,000.00	\$89,000.00	\$167,000.00
Subcontractors									
Pacific Painting Co Inc									
19025 Parthenia St Northridge, CA 91324 T: 818/993-5899 FAX: 818/993-5895	\$46,600.00	\$0.00	10	\$0.00	\$56,000.00	\$21,000.00	\$46,600.00	\$77,000.00	\$123,600.00
Subcontractors									
Piana Construction & Painting									
16352 Barneston St Granada Hills, CA 91844 T: 818/488-1740 FAX: 818/488-1740	\$87,000.00	\$0.00	10	\$0.00	\$60,000.00	\$30,000.00	\$87,000.00	\$90,000.00	\$177,000.00
Subcontractors									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid Compensable Delays	Total Alternates	Total with all Alternates
Prime Painting Contractors Inc.									
17033 Gledhill St	\$89,000.00	\$0.00	10	\$0.00	\$15,000.00	\$0.00	\$89,000.00	\$15,000.00	\$104,000.00
Northridge , CA 91325						N/A Refused			
T: 818/833-8866 FAX: 818/833-3109									
Subcontractors									
South Coast Painting									
29318 S. Highmore Ave	\$31,800.00	\$100.00	10	\$1,000.00	\$20,800.00	\$0.00	\$32,800.00	\$20,800.00	\$53,600.00
Rancho Palos Verdes, CA 90275						No Change			
T: 310/938-0368 FAX: 310/933-0287									
Subcontractors									
Specified Painting Systems									
33562 Yucaipa Blvd #4-340		\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Yucaipa, CA 92399	NO BID SUBMITTED								
T: 909/790-3670 FAX: 909/790-3670									
Subcontractors									
Tony Painting Inc									
12882 Valley View St	\$58,500.00	\$0.00	10	\$0.00	\$17,850.00	\$999,999.99	\$58,500.00	\$1,017,849.99	\$1,076,349.99
Garden Grove, CA 92845									
T: 714/899-5303 FAX: 714/899-5305									
Subcontractors									
U. S. National Corp									
25667 Paseo Lauro Court		\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Valencia, CA 91355	NO BID SUBMITTED								
T: 661/212-1351 FAX: 661/894-0531									
Subcontractors									

BID SUMMARY

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid Compensable Delays	Total Alternates	Total with all Alternates
US Workway Painting									
1267 Leggio Lane Upland, CA 91784 T: 951/264-1500 FAX: 909/608-1063	\$89,000.00	\$250.00	10	\$2,500.00	\$0.00	\$0.00	\$91,500.00	\$0.00	\$91,500.00
Subcontractors					No Change	No Change			
USNC									
P.O. Box 4929 Panorama City, CA 91412 T: 818/894-8420 FAX: 818/894-0531	NO BID SUBMITTED	\$0.00	10	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Subcontractors									