

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays
Brannon Inc., DBA Smith Electric Service					
1340 W. Betteravia Road	\$492,724.00	0	\$5.00	\$0.00	\$492,724.00
Santa Maria, CA 93455					
T: 805/621-5055 FAX: 805/621-5190					
Subcontractors					
Fire Alarm: Tri Signal					
Newton Construction					
259 Higuera Street	\$458,500.00	\$0.00	5	\$0.00	\$458,500.00
San Luis Obispo, CA 93401					
T: 805/544-5583 FAX: 805/544-5584					
Subcontractors					
Fire Alarm: Pyro-Comm					
Taft Electric					
1694 Eastman Avenue	\$435,976.00	\$0.00	5	\$0.00	\$435,976.00
Ventura, CA 93003					
T: 805/642-0121 FAX: 805/650-9015					
Subcontractors					
Fire Alarm: Pyro-Comm					

Fire Alarm System Replacement, Biology II
Project No. FM110447S/101-82

Estimated Construction Cost: 460,000.00
University Representative: James Gonzales

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays