

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/unit prices & Compensable Delays	Total
<b>Blum &amp; Sons Electric, Inc.</b>						
606 Linden Avenue	\$124,500.00	\$1.00	5	\$5.00	\$124,505.00	\$124,505.00
Carpinteria, CA 93013						
T: 805/684-1010 FAX: 805/684-2260						
Subcontractors						
<b>Brannon, Inc. dba Smith Electric</b>						
1340 W. Betteravia Rd.	\$79,876.00	\$0.00	5	\$0.00	\$79,876.00	\$79,876.00
Santa Maria, CA 93455						
T: 805/621-5000 FAX: 805/621-5050						
Subcontractors						
<b>JTS Construction</b>						
3001 McDermott Drive	\$111,500.00	\$350.00	5	\$1,750.00	\$113,250.00	\$113,250.00
Bakersfield, CA 93313						
T: 661/ 835-9270 FAX: 661/834-8424						
Subcontractors						
<b>Newton Construction &amp; Management, Inc.</b>						
259 Higuera	\$78,000.00	\$0.00	5	\$0.00	\$78,000.00	\$78,000.00
San Luis Obispo, CA 93401						
T: 805/544-5583 FAX: 805/544-5584						
Subcontractors						

Project: Kerr Hall Lighting Upgrade, Bldg. 591  
 Project No. FM120084S/136-15

Estimated Construction Cost: \$119,100.00  
 Project Manager: Telli Foster

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST	
<b>Simplified Electric</b>						
418 Hawthorn Street	\$76,700.00	\$150.00	5	\$750.00	\$77,450.00	\$77,450.00
Santa Maria, CA 93458						
T: 805/268-7789 FAX: 805/617-1848						
Subcontractors						
Black Dog Electric						
<b>Taft Electric</b>						
650 Alamo Pintado Road	\$100,913.00	\$0.00	5	\$0.00	\$100,913.00	\$100,913.00
Solvang, CA 93463						
T: 805/688-0121 FAX: 805/688-0125						
Subcontractors						
Cali-USA - Acoustics, Inc.						
<b>Vastola Electric</b>						
815 Palermo Drive	\$113,500.00	\$0.00	5	\$0.00	\$113,500.00	\$113,500.00
Santa Barbara, CA 93105						
T: 805/563-6625 FAX: 805/687-3037						
Subcontractors						

Bid Open: Thursday, February 16, 2012 Time: 2:30PM