

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
Newton Construction								
259 Higuera San Luis Obispo, CA 93401	\$254,000.00	\$100.00	10	\$1,000.00	\$1,450,000.00	\$255,000.00	\$1,450,000.00	\$1,705,000.00
T: 805-544-5583 F: 805-544-5584								
Subcontractors								
Metal Framing, EIFS: Premier Drywall								
Roofing: Derrick's Roofing								
Site Work: D-Kal Engineering								
Steel: Precision Welding								
WITHDRAWN DUE TO CLERICAL ERROR								
Controls: Johnson Controls								
Plumbing: Marseilles								
Stronghold Engineering Inc.								
2000 Market Street Riverside, CA 92501	\$2,857,127.00	\$0.00	10	\$0.00	\$1,100,000.00	\$2,857,127.00	\$1,100,000.00	\$3,957,127.00
T: 951-684-9303 x24 F: 951-684-3813								
Subcontractors								
Steel: Hales Eng.								
Roof Repair: Derrick's Roofing								
Metal Studs, Framing, Drywall, EIFS: Premier Drywall								
Painting: Guy Smithson								
Underground Piping: Tierra Contracting								
Plumbing, Mech, Elect: Smith								