

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/Compensable Delays	Total Bid
<b>Ardalan</b> 1459 Thousand Oaks Blvd., Ste. G1 Thousand Oaks, CA 91362 T: 805/496-7273 FAX: 805/496-7310 <u>Subcontractors</u> HVAC - Dahl Air Conditioning	\$489,000.00	\$0.00	10	\$0.00	\$489,000.00	\$489,000.00
Framing - Senel Construction Flooring - Floor Connection Electrical - RA Electric Structural Steel - Senel Coast Eng. Plumbing - Goleta Plumbing						
<b>EJS Construction</b> 4998 Foothill RD Carpinteria, CA 93013 T: 805/684-6381 FAX: 805/684-6446 <u>Subcontractors</u> Electrical - Venmco Electric Data - Pacific Com	\$480,000.00	\$0.00	10	\$0.00	\$480,000.00	\$480,000.00
Structural Steel - Delta Welding Ceiling/Acoustic - Pacific Acoustics Flooring - Flooring Connection HVAC - Dahl Air Conditioning Plumbing - Goleta Plumbing Fire - California Central Fire Protection						
<b>L.A. Air</b> 1714 Lindbergh Ct. La Verne, CA 91750 T: 909/596-7077 FAX: 909/596-6657 <u>Subcontractors</u> Structural Steel - Young's Iron Works Carpentry, General Painting - MRK Construction	\$556,777.00	\$0.00	10	\$0.00	\$556,777.00	\$556,777.00
Fire - Central California Fire Protection Insulation - Karcher Air/Water Balance - Precision Air Electrical - Rymax Electric						
<b>Smith Electric</b> 1340 W. Betteravia Rd. Santa Maria, CA 93455 T: 805/621-5000 F: 805/6215194 <u>Subcontractors</u> Air Balance - American Fire - Pacificcom	\$452,630.00	\$0.00	10	\$0.00	\$452,630.00	\$452,630.00
Painting - Guy Smithson Painting Flooring - Floor Connection Metal/Steel - Russ Jones Metal Works Acoustical - Pacific Acoustic Controls - Sunbelt Controls - Johnson						
<b>Apparent Lowest Responsible Bidder (ALRB)</b>						