

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/Compensable Delays	Total Bid
Boneso Brothers Construction, Inc. 2758 Concrete Ct. Paso Robles, CA 93446 T: 805/238-0025 FAX: 805/227-4502	\$997,250.00	\$0.00	10	\$0.00	\$997,250.00	\$997,250.00
Subcontractors Controls - Breen Automation Insulation - Dahl Insulation Electrical - Newton Construction						
Environmental Heating 821 N. Maulhardt Ave. Oxnard, CA93030 T: 805/278-4425 FAX: 805/278-4420	\$961,500.00	\$0.00	10	\$0.00	\$961,500.00	\$961,500.00
Subcontractors Concrete - Hillrise Development Controls - Breen Automation Insulation - Dahl Roofing - Derricks Roofing Test & Balance - Air Test Rigging - Specialty Crane Electrical - Blum & Sons						
H.P.S. Mechanical 3100 Belle Terrace La Verne, CA 91750 T: 661/397-2121 FAX: 661/3962589	\$1,043,707.00	\$750.00	10	\$7,500.00	\$1,051,207.00	\$1,051,207.00
Subcontractors Roofing - Derrick's Roofing Electric - P&J Electric Insulation - Dahl Insulation Concrete - Pac-Con Construction Controls - Breen Automation TAB - L.A. Air Conditioning						
L.A. Air 1714 Lindbergh Ct. La Verne, CA 91750 T: 909/596-7077 FAX: 909/596-6657	\$1,064,667.00	\$0.00	10	\$0.00	\$1,064,667.00	\$1,064,667.00
Subcontractors Insulation - Preferred Insulation Controls - Breen Automation Balance - L.A. Air Conditioning Concrete - MRK Construction Electrical - Rymax Electric Lead & Asbestos - Midwest Environmental Control Roofing - Derrick's Roofing Demolition - Specialty Crane						
Smith Electric 1340 W. Betteravia Rd. Santa Maria, Ca 93455 T: 805/621-5000 FAX: 805/6215194	\$1,009,000.00	\$0.00	10	\$0.00	\$1,009,000.00	\$1,009,000.00
Subcontractors Controls - Breen Automation Balancing - American Air Balance Abatement - Midwest Environmental Control						