

Project: Harold Frank Hall Corridor Flooring Replacement, Bldg, 556  
 Project No. FM120339S/211-35  
 University Representative: Jennifer Hernandez

BID RELEASE #1  
 Estimated Construction Cost: \$ 125,000.00  
 Bid Open: May 29, 2012 2:30PM

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST			
General Contractor	Base Bid	Compensable Delay	Total Days	Compensable	Alternate #1	Base Bid w/ Compensable Delays	Total Alternates		Total with all Alternates
<b>CFS Solutions</b> 824 Cacique Street Santa Barbara, CA 93103 T: 805/331-3952 F: 805/730-9266 Subcontractors	\$110,458.07	\$100.00	5	\$500.00	\$15,979.94	\$110,958.07	\$15,979.94		\$126,938.01
<b>Continental Flooring</b> 9319 N. 94th Way Ste. 1000 Scottsdale, AZ 85258 T: 800/825-1221 FAX: 866/553-8892 Subcontractors Flooring/Vapor Barrier - Dans Flooring	\$91,830.00	\$200.00	5	\$1,000.00	\$18,880.00	\$92,830.00	\$18,880.00		\$111,710.00
		<b>(Lowest Responsible Bidder)</b>							