

Project: Events Center Locker Rooms Remodel, Bldg. 505
 Project No. FM120423S/077-84
 University Representative: Deedee Ciancola

Bid Release # 1
 Estimated Construction Costs: \$452,000

BASE BID							COMPENSABLE DELAY			TOTAL PROJECT COST		
General Contractor	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total Alternates	Total with all Alternates
Bottenfield Construction												
24832 Apple St.	\$412,250.00	\$79,700.00	\$8,500.00	\$3,500.00	-\$3,100.00	-\$3,800.00	\$0.00	5	\$0.00	\$412,250.00	\$84,800.00	\$497,050.00
Newhall, CA 91321												
T: 661/260-1720 FAX: 661/260-1401												
<u>Subcontractors</u>												
Millwork - Superior Mlwrk Plumbing - Goleta Plumbing												
Drywall - Pacific Coast Insulation - American Eco Services												
Doors - The Door Stop Painting- Vangard Painting												
Tile - T.T. Commercial												
Specialties - Stumbaugh & Assoc.												
Mechanical - MM Mechanical												
Fire - RJ Fire												
EJS Construction												
4998 Foothill Road												
Carpinteria, CA 93013												
T: 805/684-6381 FAX: 805/684-6446												
<u>Subcontractors</u>												
Millwork - I & E Cabinets												
Tile - T.T. Commercial												
Plumbing - Goleta Plumbing												
HVAC - Climate Control												
Fire - RJ Fire												
Electrical - Good Service												
Flooring - Curtis Carpet												
GRD Construction												
2340 Palma Drive, Suite 200	\$444,699.00	\$91,419.00	\$11,311.00	\$2,552.00	-\$777.00	-\$2,112.00	\$750.00	5	\$3,750.00	\$448,449.00	\$102,393.00	\$550,842.00
Ventura, CA 93003												
T: 805/644-2404 FAX: 805/644-7378												
<u>Subcontractors</u>												
Demo- Olson Fire - CA Central Fire												
Insulation - Viking Plumbing - MM Mechanical												
Framing/Drywall - TLM Pacific HVAC - Climate Control												
Tile - J. Colvin Electrical - Vastola												
Flooring - Floor Connection Casework DHK Solutions												
Paint - ISR Painting												
Partitions/Accessories - Stumbaugh												

(Bid Withdrawn)

Project: Events Center Locker Rooms Remodel, Bldg. 505
 Project No. FM120423S/077-84
 University Representative: Deedee Ciancola

Bid Release # 1
 Estimated Construction Costs: \$452,000

BASE BID							COMPENSABLE DELAY			TOTAL PROJECT COST		
General Contractor	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total Alternates	Total with all Alternates
J & P Construction												
2310 A Street	\$372,276.00	\$83,530.00	\$2,494.00	\$5,118.00	-\$2,962.00	\$4,598.00	\$200.00	5	\$1,000.00	\$373,276.00	\$92,778.00	\$466,054.00
Santa Maria, CA 93455												
T: FAX:												
<u>Subcontractors</u>												
Tile - T.T. Commercial Fencing - Marborg												
Case Wrk - Salem Cabinets Paint - Sturmer Painting												
Insulation - American Eco Systems Electrical - Vastola												
Fire - RJ Fire Flooring - Floor Connection												
HVAC - Al's Air												
Plumbing - Goleta Plumbing												
Tile- Conception Tile												
Newton Construction												
259 Higuera	\$383,000.00	\$94,000.00	\$3,000.00	\$6,000.00	-\$1,000.00	-\$4,000.00	\$0.00	5	\$0.00	\$383,000.00	\$98,000.00	\$481,000.00
San Luis Obispo, CA 93401												
T: FAX:												
<u>Subcontractors</u>												
Plumbing - Goleta Plumbing Cabinets - DHK Solutions												
Tile - TT Commercial												
Paint - Remodel Pros												
HVAC - Climate Control												
Fire - CA Central Fire												
Drywall- Pacific Interiors												
Flooring - Floor Connection												
Onsite Construction												
720 South Frontage Rd Ste. 104/105	\$430,052.00	\$99,379.00	\$4,465.00	\$8,931.00	-\$1,512.00	-\$3,676.00	\$0.00	5	\$0.00	\$430,052.00	\$107,587.00	\$537,639.00
Nipomo, CA 93433												
T: FAX:												
<u>Subcontractors</u>												
Demo- MEC Carpet- Commercial Flooring Solutions												
Casework - I&E Cabinets Tile- TT Commercial												
Solid Surface - GW Surfaces												
Insulation- American Eco Services												
Paint- Termar, Inc.												
Toilet & Bath Accessories- Stumbaugh												
HVAC- Al's Air												

Project: Events Center Locker Rooms Remodel, Bldg. 505
 Project No. FM120423S/077-84
 University Representative: Deedee Ciancola

Bid Release # 1
 Estimated Construction Costs: \$452,000

BASE BID							COMPENSABLE DELAY			TOTAL PROJECT COST		
General Contractor	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total Alternates	Total with all Alternates
Pickard & Butters Construction												
12805 Salinas	\$381,638.00	\$66,824.00	\$4,480.00	\$8,960.00	-\$1,000.00	-\$4,000.00	\$1.00	5	\$5.00	\$381,643.00	\$75,264.00	\$456,907.00
Atascadero, CA 93422												
T: 805/462-9789 FAX: 805/462-1746												
<u>Subcontractors</u>												
Cabinets - I&E Cabinets												
Flooring - Floor Connection												
Tile- TT Commercial												
Counter Tops- GW Surfaces												
Fire- CA Fire Protection												
Mechanical - Dahl Air												
SBS Corporation												
31416 Agoura Road. Ste. # 135	\$421,250.00	\$92,402.00	\$5,925.00	\$9,556.00	\$0.00	\$0.00	\$0.00	5	\$0.00	\$421,250.00	\$107,883.00	\$529,133.00
Westlake, CA 91361												
T: 818/597-4363 FAX: 818/597-4368												
<u>Subcontractors</u>												
Tile- Visalia Tile Stone - GW Surfaces												
Plumbing- MM Mechanical Paint- Vanguard												
Mechanical-Dahl Air Framing/Drywall- Pacific Interior												
Fire- RJ Fire Flooring- Floor Connection												
Millwork - I&E Cabinets												
Insulation - American Eco Systems												
Toilets & Partitions - Stumbaugh												
Schmidt & Schmidt												
103 N. Nobel St.	\$402,000.00	\$85,000.00	\$5,025.00	\$5,600.00	-\$2,300.00	-\$4,227.00	\$0.00	5	\$0.00	\$402,000.00	\$89,098.00	\$491,098.00
Santa Barbara, CA 93103												
P: 805/884-4903 F: 805/884-4911												
<u>Subcontractors</u>												
Mechanical- Dahn Air Cabinets- I&E Cabinets												
Insulation- American Eco Systems												
Tile- TT Commercial												
Electrical- Vastola												
Plumbing- Goleta Plumbing												
Framing/Drywall- Premier Drywall												
Fire- RJ Fire												

Project: Events Center Locker Rooms Remodel, Bldg. 505
 Project No. FM120423S/077-84
 University Representative: Deedee Ciancola

Bid Release # 1
 Estimated Construction Costs: \$452,000

BASE BID							COMPENSABLE DELAY			TOTAL PROJECT COST		
General Contractor	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total Alternates	Total with all Alternates
Smith Electric												
1340 W. Bettervia Rd	\$448,000.00	\$75,000.00	\$9,980.00	\$3,200.00	\$0.00	\$0.00	\$0.00	5	\$0.00	\$448,000.00	\$88,180.00	\$536,180.00
Santa Maria, CA 93455-1030												
T: 805/621-5000 FAX: 805/621-5050												
<u>Subcontractors</u>												
Air Balance- Hartman Air												
Lockers/Benches/top- Superior Millwork												
Tile- TT Commercial												
Framing/Drywall- Premier Drywall												
Paint- Vanguard												
Demo- MEC												
Flooring- Floor Connection												
Tomar Construction												
120 S. Calavo St. #B	\$371,730.00	\$99,848.00	\$4,596.00	\$2,903.00	-\$1,512.00	\$0.00	\$200.00	5	\$1,000.00	\$372,730.00	\$105,835.00	\$478,565.00
Santa Paula, CA 93060												
T: 805/525-6500 FAX: 805/525-6565												
<u>Subcontractors</u>												
Casework- Archetype												
Partitions/Access- Stumbaugh												
HVAC- Al's Air												
Tile- TT Commercial												
Electric- Good Service												
Fire- RJ Fire												
Plumbing- Goleta Plumbing												
Carpet- Curtis Carpet												

(Lowest Responsible Bidder)