

| BASE BID  |              | COMPENSABLE DELAY |      |                   | TOTAL PROJECT COST |  |
|---|--------------|-------------------|------|-------------------|--------------------|--|
| General Contractor  | Base Bid     | Compensable Delay | Days | Total Compensable |                    |  |
| Brannon dba Smith Electric<br>1340 W. Betteravia Rd.<br>Santa Maria, CA 93455<br>T 805/621-5000 FAX: 805/621-5050<br>Subcontractors<br>Fire Alarm/Communication: Deep Bue Integration<br>Roofing: Channel Islands Roofing | \$314,055.00 | \$0.00            | 30   | \$0.00            | \$314,055.00       |  |
| Newton Construction & Managemenet<br>259 Higuera<br>San Luis Obispo, CA 93401<br>T: 805/544-5583 FAX: 805/54-5584<br>Subcontractors<br>Communication/Fire Alarm: Deep Bue Integration<br>Roofing: Cambron Roofing         | \$292,000.00 | \$0.00            | 30   | \$0.00            | \$292,000.00       |  |
| Taft Electric Company<br>1694 Eastman Ave<br>Ventura, CA 93003<br>T: 805/642-0121 FAX: 805/650-9015<br>Subcontractors<br>Communication System: Pyrocom<br>Roofing: Cambron Roofing  | \$267,500.00 | \$0.00            | 30   | \$0.00            | \$267,500.00       |  |
| TAFT ELECTRIC COMPANY IS THE APPARENT LOWEST RESPONSIVE BIDDER  |              |                   |      |                   |                    |  |