

Bid Summary - Final

CM/General Contractor	Option Sum - Phase 2	Daily Rate of Compensation for Compensable Delay	Days	Total Compensable	Total Compensable plus Option Sum - Phase 2
Diani Building Corporation	\$1,187,000.00	\$1,100.00	30	\$33,000.00	\$1,220,000.00
351 N. Blosser Road Santa Maria, CA 93458 T: (805) 925-9533 FAX:					
Subcontractors:					Apparent Lowest Responsible Bidder
Kitchell Contractors, Inc.	\$1,245,000.00	\$100.00	30	\$3,000.00	\$1,248,000.00
853 Camino Del Mar, Ste. 200 Del Mar, CA 92014 T: (858) 947-5144 FAX:					
Subcontractors:					
Ledcor Construction , Inc.	\$1,594,000.00	\$500.00	30	\$15,000.00	\$1,609,000.00
6405 Mira Mesa Blvd., Ste. 100 San Diego, CA 92121 T:(858) 527-6400 FAX:					
Subcontractors:					
Soltek Pacific Construction Company	\$1,744,495.00	\$2,100.00	30	\$63,000.00	\$1,807,495.00
2424 Congress Street San Diego, CA 92110 T: (619) 296-6247 FAX:					
Subcontractors					