

BID SUMMARY

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	
<b>Brannon, Inc. dba Smith Electric Service</b>					
1340 W Betteravia Road	\$426,925.00	\$0.00	5	\$0.00	<b>\$426,925.00</b>
Santa Maria, CA 93455					
T: 805-621-5000 FAX: 805-621-51050					
Subcontractors:					
Controls - ABA	Air Balance - Hartmanaire				
Stucco - STP	Flooring - Floor Connection				
Paint - Guy Smithson Painting					
Lab Equipment - Dow Diversified					
<b>Diani Building Corp.</b>					
351 N. Blosser Road	\$437,607.00	\$100.00	5	\$500.00	<b>\$438,107.00</b>
Santa Maria, CA 93458					
T: 805/925-9833 FAX: 805/928-2150					
Subcontractors:					
Floor Covering - HM Flooring Group	Casework/Lab Casework/Lab Equip. -Laboratory by Design				
Plaster/Drywall/Metal Studs- Cassidy United	HVAC & Controls - Reed Mech.				
Painting - Vanguard Painting	Electrical and Fire Alarm - Goleta Electric				
Plumbing - Koehler Plumbing					
<b>J &amp; P Construction</b>					
2310 A Street	\$424,607.00	\$10.00	5	\$50.00	<b>\$424,657.00</b>
Santa Maria, CA 93455					
T: 805/352-1144 F: 805-352-1156					
Subcontractors:					
Demo - MEC	Plumbing - EPI				
Paint - Jerry Painting	Counter Tops/Cabinets - Laboratory Design				
DDC Controls/HVAC - Reed Mech.	Flooring - Floor Connection				
Electrical/Fire Alarm - Goleta Electrical					
<b>Los Angeles Air Conditioning</b>					
1714 Lindbergh Court	\$555,000.00	\$0.00	5	\$0.00	<b>\$555,000.00</b>
La Verne, CA 91750					
T: 909/596-7077 F: 909/596-6647					
Subcontractors:					
Insulation - P&E Insulation	Fire Alarm/Electric - Goleta Electric				
Controls - Sunbelt Controls	Flooring - Floor Connection				
Air & Water Balance - Precision Air Balance					
Carpentary/Paint - MRK Construction					
<b>Newton Construction</b>					
259 Higuera Street	\$458,500.00	\$0.00	5	\$0.00	<b>\$458,500.00</b>
San Luis Obispo, CA 93401					
T: 805/544-5583 F: 805/544-5584					
Subcontractors:					
Drywall - Premier	Controls - American Building Automation				
Plumbing - Marseilles	Access Doors - John Pence				
HVAC - West Coast AC	Flooring - Floor Connection				
Paint - Vanguard Paint	Case Work - Laboratory by Design				
<b>SBS Corporation</b>					
555 St. Charles, Suite 202	\$481,102.00	\$0.00	5	\$0.00	<b>\$481,102.00</b>
Thousand Oaks, CA 91360					
T: 805/494-4363 x13 F: 805/494-4340					
Subcontractors:					
Drywall/Demo - Berkshire Construction	Plumbing/HVAC -- Kaiser Air Conditioning				
Electrical - All Power Systems	Lab Casework - Dow Diversified				
Flooring - Floor Connections					
Painting - Vanguard Painting					
Abatement - JJ Environmental					
<b>Schmidt &amp; Schmidt Construction Co., Inc.</b>					
103 Nopal St.	\$439,500.00	\$0.00	5	\$0.00	<b>\$439,500.00</b>
Santa Barbara, CA 93103					
T: 805/218-0986 FAX: 805/884-4903					
Subcontractors:					
Plumbing - Steve Puchli Plumbing	Mechanical Controls - American Building Automation				
Painting - Guys Smithson Painting					
Electrical - JEB Electric					
Drywall - Thomas Drywall					
HVAC - West Coast Air Conditioning					

\*APPARENT LOWEST RESPONSIVE BID\*