

Bid Summary  
 Music Intra Building Wiring - Phase II  
 FM060576S/434-75  
 Estimated Construction Costs: \$300,000.00

Project Manager: T. Foster  
 Bid Opening Date: Friday,  
 June 30, 2006 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Unit Prices	Estimated Quantities	Total Unit Prices	Total
<b>AAA Electrical &amp; Communications</b> 10319 Norris Avenue Pacoima, CA 91331 800/892-4784/ Fax 818/897-1400	No Bid Submitted		5			1. _____ EA	1. 10 EA		
<b>Brannon Inc., DBA Smith Electric Service</b> 2335 Meredith Lane Santa Maria, CA 93455 805/922-6243/ Fax 805/349-7270  Subcontractors: <b>Data Comm:</b> Pacificom	\$299,800.00	\$0.00	5	\$0.00	\$299,800.00	1. <u>\$300.00</u> EA	1. 10 EA	\$3,000.00	\$302,800.00
<b>Pacificom</b> 330 Wood Road Camarillo, CA 93010 805/987-1351/ Fax 805/987-1353	No Bid Submitted		5			1. _____ EA	1. 10 EA		
<b>Taft Electric</b> 650 Alamo Pintado Road, Ste 201 Solvang, CA 93463 805/688-0121/ Fax 805/688-0125  Subcontractors: None	\$352,749.00	\$50.00	5	\$250.00	\$352,999.00	1. <u>\$378.00</u> EA	1. 10 EA	\$3,780.00	\$356,779.00
<b>Verizon Business</b> 112 Lake View Canyon Thousand Oaks, CA 91362 805/230-3425/ Fax 805/230-3424	No Bid Submitted		5			1. _____ EA	1. 10 EA		