

Bid Summary
 Westerly Main Campus Chilled Water
 FM050057S/981240/126-02

Bid Opening Date: Tuesday,
 October 31, 2006 @ 2:30PM
 Project Manager: T. Foster



| Contractor | Base Bid | Compensable Delay | Days | Total Compensable | Base Bid Plus Compensable Delay | Alternate1 | Alternate2 |
|--------------------------|----------------|-------------------|------|-------------------|---------------------------------|-----------------------------|-----------------------------|
| Blois Construction, Inc. | \$1,369,285.50 | \$11,730.00 | 5 | \$58,650.00 | \$1,427,935.50 | Alt. #1 Add \$250,112.14 | Alt. #2 Add \$378,574.46 |
| Highland Engineering | 1,180,494.66 | \$6,740.00 | 5 | \$33,700.00 | \$1,214,194.66 | Alt. #1 Add \$90,387.13 | Alt. #2 Add \$152,904.86 |
| Tierra Contracting, Inc. | \$1,532,000.00 | \$100.00 | 5 | \$500.00 | \$1,532,500.00 | Alt. #1 Add \$126,000.00 | Alt. #2 Add \$215,000.00 |