

Bid Summary  
 RECVEB Lab Build-Out Psychology Bldg. Addition Basement  
 FM070202S/987676

Bid Opening Date: Thursday,  
 December 14, 2006 @ 2:30PM  
 Project Manager: G. Levinthal



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delay	Alternates	Total
<b>Carroll Construction</b> 216 E. Gutierrez Street Santa Barbara, CA 93101 805/966-4810/ Fax 805/966-5654  Subcontractors  <b>Painting:</b> Landgraff's Painting <b>Drywall:</b> A G S Wall Systems Inc. <b>Acoustical Ceiling:</b> Pacific Acoustics <b>Flooring:</b> Floor Connections Inc. <b>Plumbing:</b> Kittle Plumbing <b>Fire Protection:</b> RJ Fire Sprinkler Systems <b>Electrical:</b> Goleta Electric <b>HVAC:</b> West Coast Mechanical	\$272,000.00	\$0.00	10	\$0.00	\$272,000.00	Alternate 1: <b>ADD \$40,000.00</b>  Alternate 2: <b>ADD \$76,000.00</b>  Alternate 3: <b>ADD \$34,000.00</b>  Alternate 4: <b>ADD \$42,000.00</b>	\$272,000.00
<b>EJS Construction Inc</b> 4191 Carpinteria Ave., #7 Carpinteria, CA 93013 805/684-6381/ Fax 805/684-6312  Subcontractors  <b>HVAC:</b> West Coast Mechanical <b>Electrical:</b> Vastola <b>Plumbing:</b> M/M Mechanical <b>Fire Sprinklers:</b> Joy Equipment <b>Ceilings:</b> Pacific Acoustics <b>Paint:</b> Ray Mar Painting <b>Flooring:</b> A C Ramirez <b>Fire Alarms:</b> Golden State Alarms <b>HVAC:</b> Johnson Controls <b>Drywall:</b> Garibay  Alternate Subcontractor: <b>Structural Steel:</b> All Metal Fabrication	\$215,600.00	\$0.00	10	\$0.00	\$215,600.00	Alternate 1: <b>ADD \$72,200.00</b>  Alternate 2: <b>ADD \$84,080.00</b>  Alternate 3: <b>ADD \$36,900.00</b>  Alternate 4: <b>ADD \$46,000.00</b>	\$215,600.00

Bid Summary  
 RECVEB Lab Build-Out Psychology Bldg. Addition Basement  
 FM070202S/987676

Bid Opening Date: Thursday,  
 December 14, 2006 @ 2:30PM  
 Project Manager: G. Levinthal



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delay	Alternates	Total
<b>Lack Construction</b> 420 East Carrillo Street Santa Barbara, CA 93101 805/963-3600/ Fax 805/963-6060  Subcontractors:  <b>Metal:</b> Hales Engineering <b>Acoustic Ceiling:</b> Pacific Acoustics <b>Drywall:</b> A G S Wall Systems <b>Flooring:</b> Floor Connections <b>Painting:</b> Channel Coast Corp. <b>Signs:</b> Signs of Success <b>Fire Sprinklers:</b> RJ Fire Sprinklers <b>HVAC/Plumbing:</b> Dahl Air Conditioning <b>Electrical:</b> Paragon Electrical  Alternate Subcontractor: <b>Partitions:</b> John Pence	\$341,157.34	\$300.00	10	\$3,000.00	\$344,157.34	Alternate 1: <b>ADD \$36,736.51</b>  Alternate 2: <b>ADD \$52,495.50</b>  Alternate 3: <b>ADD \$13,282.60</b>  Alternate 4: <b>ADD \$20,931.87</b>	
<b>SBS Corporation</b> 31416 Agoura aRoad, #135 Agoura Hills, CA 91301 818/597-4363/ Fax 818/597-4368	No Bid Submitted		10			Alternate 1: <b>NC ADD \$ _____</b>  Alternate 2: <b>NC ADD \$ _____</b>	
<b>Schock Constructing</b> P.O. Box 61505 Santa Barbara, CA 93160 805/681-9796/ Fax 805/681-9717	No Bid Submitted		10			Alternate 1: <b>NC ADD \$ _____</b>  Alternate 2: <b>NC ADD \$ _____</b>	