
Biological Sciences ll, Room 6145 Remodel, Bldg. 571
Project No. FM240400B/248-76

BID SUMMARY Estimated Construction Cost: $319,380
University Representative: Liana Khammash

liana.khammash@ucsb.edu

TOTAL

 General Contractor Base Bid Compensable Delay Days Total Compensables Total with Base Bid & Compensables 
James Clifton General Contractor Non-responsive 5 n/a
1879 Portola Rd., Unit F
Ventura, CA 93003
T: (805) 947-7326         F: n/a

Subcontractors:

Pueblo Construction $520,945.13 $0.00 5 $0.00 $520,945.13
232 Anacapa St.
Santa Barbara, CA 93101
T: (805) 729-4813        F: n/a    
                                                              Subcontractors:
 Deep Blue Integration, Inc. (Fire Alarm and Fire Sprinkler); The Good Service Company (Electrical); Signet Controls, Inc., (HVAC); Tri Tech Plumbing Co. (Plumbing); Signs of Success (Signage); 
Hartmanaire (Air Balance); Floor Seal Technology, Inc. (Flooring); Visalia Ceramic Tile, Inc. (Ceramic Tile); JMA Mechanical Corp. (HVAC); Kenney Construction (Concrete); 
Ramsey Asphalt Construction Corp. (Paving) 

Quincon, Inc. $510,492.00 $0.00 5 $0.00 $510,492.00
301 13th St.
Grover Beach, CA 93483
T: (805) 305-1150             F:  n/a  
                                                             Subcontractors: 
ASM Electric (Electrical); Reed Mechanical (HVAC); Stonhard (Epoxy Floor)

**Smith Mechanical-Electrical-Plumbing** $471,644.00 $0.00 5 $0.00 $471,644.00
1340 W. Betteravia Rd.
Santa Maria, CA 93455 **Apparent Lowest Responsible Bidder**
T: (805) 621-5000             F: n/a
                                                             Subcontractors:
 Deep Blue Integration (Fire Alarm & Security); Signet Controls, Inc. (Controls); Hartmanaire (Air Balance); P&E Insulation (Insulation); Pacific Acoustics North, Inc. (Acoustics); Stonhard, Inc. (Flooring)

BASE BID COMPENSABLE DELAY

Bid Deadline: October 15, 2024 @ 2:30 p.m. 
 


