
Multi-Building Mechanical Deferred Maintenance Projects
Project No. FM240490L

BID SUMMARY University Representative: Ernest Knapp
ernest.knapp@ucsb.edu

TOTAL

 General Contractor
Project A                   

(Engineering II, Bldg. 503)
Project B                      

(UCSB Library, Bldg. 525)
Project C                          

(PSB South, Bldg. 672)
Lump Sum Base Bid                                  

(Project A + Project C + Project C) Compensable Delay Days Total Compensables Total with Base Bid & Compensables 

**Mesa Energy Systems, Inc./EMCOR** $952,250.00 $4,377,789.00 $2,008,956.00 $7,338,995.00 $852.00 5 $4,260.00 $7,343,255.00
910 Huston Street
Grover Beach, CA 93433
T:  (805) 489-7808       F: n/a

Subcontractors: **Apparent Lowest Responsible Bidder**
Los Angeles Air Balance Co., Inc. (Test & Balance); T&T Truck & Crane Services (Crane); 
Climatec (Controls); P&E Insulation (Insulation)

Smith Mechanical-Electrical-Plumbing $1,150,000.00 $4,866,000.00 $1,681,000.00 $7,697,000.00 $0.00 5 $0.00 $7,697,000.00
1341 W. Betteravia Road
Santa Maria, CA 93455
T: (805) 621-5000          F: (805) 621-5050

Subcontractors:
LA Air Balance Co., Inc. (Air Balance); P&E Insulation (Insulation); Climatec, LLC (DDC Controls);
New Generation Painting, Inc. (Painting); Channel Islands Roofing, Inc. (Roofing); Precision Welding (Steel);
Coastal Demo, Inc. (Demo)

BASE BID COMPENSABLE DELAY

Bid Deadline: May 6, 2025 @ 2:30 p.m. 
 


