Bid Summary
Phelps Creek Bridge Bank Layback
FM070596S/986130

Bid Opening Date: Thursday
August 9,2007 @ 2:30PM
Project Manager: E. Brown

Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Unit Price	Est. Qty	Total Unit Price	Alternate	Total Unit
Granite Construction 5335 Debbie Lane Santa Barbara, CA. 93111 **Subcontractor** Vista Steel Company	$1,069,232.00	$550.00	**5**	$2,750.00	$1.00	$10,000.00	$10,000.00	-$25,000.00	$1,056,982.00
Lash Construction Company 721 Carpinteria Street Santa Barbara, CA. 93103 **Subcontractors** ACE Fence Company KCI Environmental Vista Steel Company	$1,188,000.00	$600.00	**5**	$3,000.00	$4.50	10000	$45,000.00	-$30,000.00	$1,206,000.00
Peter Lapidus Construction 1975 Cravens Lane Carpinteria, CA. 93013 **Subcontractors** Kenneth W. Hoffman Const. Debbie Shaw Landscape Rain for Rent Specialty Crane & Rigging	$1,087,066.00	$300.00	**5**	$1,500.00	$3.00	10000	$30,000.00	-$18,620	$1,099,946.00
Shaw Excavating & Grading P.O. Box 171 Carpinteria, CA. 93014 **Subcontractors** Lash Construction Benner & Carpenter KCI Environmental	$1,209,300.00	$100.00	**5**	$500.00	$2.90	10000	$29,000.00	-$30,000.00	$1,208,800.00
Summer Construction, Inc. 15245 Telegraph Road Santa Paula, CA. 93060 **Subcontractors** Mendez Concrete, Inc. Vista Steel Company KCI Environmental Rain for Rent Hatchette Mountain Const.	$1,889,508.10	$1,500.00	**5**	$7,500.00	$4.50	10000	$45,000.00	No Chg.	$1,942,008.00
Alliance Contracting 155 Granada Street #C Camarillo, CA. 93010	No Bid Submitted								
Camarillo Engineering P.O. Box 758 Somis, CA. 93066	No Bid Submitted								
Damar Construction, Inc. 4773 Ortega Street Ventura, CA. 93003	No Bid Submitted								
Elevation General Engr. 2336 Skyway Drive Santa Maria, CA. 93454	No Bid Submitted								
Gilliam and Sons 9813 Rosedale Hwy Bakersfield, CA. 93312	No Bid Submitted								

Bid Summary
Phelps Creek Bridge Bank Layback
FM070596S/986130

Bid Opening Date: Thursday
August 9,2007 @ 2:30PM
Project Manager: E. Brown

Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Unit Price	Est. Qty	Total Unit Price	Alternate	Total Unit
John Madona Construction 12165 Los Osos Valley Road San Luis Obispo, CA. 93405	No Bid Submitted								
Sansone 710-21 Fiero Lane San Luis Obispo, CA. 93401	No Bid Submitted								
Schock Contracting 340 So. Kellogg, Suite "J" Goleta, CA. 93117	No Bid Submitted								
Specialty Construction, Inc. 645 Clarion Court San Luis Obispo, CA. 93401	No Bid Submitted								
S.P. Pazargad Engr. & Const 7120 Hayvenhurst Ave.. #108 Van Nuys, CA. 91406	No Bid Submitted								
Union Engineering 3658 N. Ventura Ave. Ventura, CA. 93001	No Bid Submitted								

Bid Summary
Phelps Creek Bridge Bank Layback
FM070596S/986130

Bid Opening Date: Thursday
August 9,2007 @ 2:30PM
Project Manager: E. Brown

Bid Summary
Phelps Creek Bridge Bank Layback
FM070596S/986130

Bid Opening Date: Thursday
August 9,2007 @ 2:30PM
Project Manager: E. Brown