

Maximum Acceptance: \$1,500,000.00  
 Project No. FM070427DBR2/981410  
 University Representative: George Levinthal

DESIGN BUILD PROPOSAL  
 RECCEN Expansion Photovoltaic Panel System  
 REBID

All Bids Rejected. Project to be Re-Bid

BASE BID					COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATES		TOTAL PROJECT COST
General Contractor	Base Bid	Unit Prices	Unit Price Estimated Quantity	Total Unit Price	Compensable Delay	Days	Total Compensable - Phase 1	Compensable Delay	Days	Total Compensable - Phase 2	Alternate #1	Qualification	Base Bid w/unit prices & Compensable Delays
<b>ACA Technology, Inc</b>	No Proposal Submitted					10			10				
15370-A Fairfield Ranch Road Chino Hills, CA 91709		#1										Pass	
T:909/606-8000 FAX: 909/606-4188 Subcontractors		#2										Fail	
	BASE BID												TOTAL PROJECT COST
<b>Backe Electric Inc.</b>	No Proposal Submitted					10			10				
5084 Mesquite Stree Camarillo, CA 93012		#1										Pass	
T:805/445-7035 FAX: 805388-8494 Subcontractors		#2										Fail	
	BASE BID												TOTAL PROJECT COST
<b>Calmonte Corporation</b>	No Proposal Submitted					10			10				
208 E. Valley Blvd. #C San Gabriel, CA 91776		#1										Pass	
T:616/262-4739 FAX: 626/307-4199 Subcontractors		#2										Fail	
	BASE BID												TOTAL PROJECT COST
<b>California Solar -</b>	\$597,020.00				\$1,000.00	10	\$10,000.00	\$1,000.00	10	\$10,000.00	-\$2,000.00		\$1,294,720.00
65 W. Easy St. #103 Simi Valley, CA 93065		#1	10.00	\$655,200.00								Pass	
T: 805/522-2747 FAX: 805/522-2189 Subcontractors		#2	\$65,520.00									Fail	
None			100.00	\$22,500.00									
			\$225.00										

Maximum Acceptance: \$1,500,000.00  
 Project No. FM070427DBR2/981410  
 University Representative: George Levinthal

DESIGN BUILD PROPOSAL  
 RECCEN Expansion Photovoltaic Panel System  
 REBID

All Bids Rejected. Project to be Re-Bid

BASE BID					COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2		ALTERNATES		TOTAL PROJECT COST
<b>Color New Co.</b>	No Proposal Submitted					10		10			
22938 Mariqunost		#1								Pass	
Woodland, CA 91367											
T:323/854-9845 FAX: 818/887-1067		#2								Fail	
Subcontractors											
BASE BID					COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2		ALTERNATES		TOTAL PROJECT COST
<b>Design-Build Solutions</b>	No Proposal Submitted					10		10			
4626 West Ssierra Street		#1								Pass	
Glendale, AZ 85304											
T: 602/672-4894 FAX:602/794-9536		#2								Fail	
Subcontractors											
BASE BID					COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2		ALTERNATES		TOTAL PROJECT COST
<b>Independent Energy Soltuions</b>	No Proposal Submitted					10		10			
421 S. Las Posas Road		#1								Pass	
San Marcos, Ca 92078											
T: 780/752-9706 FAX: 760/752-9758		#2								Fail	
Subcontractors											
BASE BID					COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2		ALTERNATES		TOTAL PROJECT COST
<b>MS Navarro Engineering</b>	No Proposal Submitted					10		10			
10741 Viking Ave.		#1								Pass	
Northridge, CA 91326											
T: 818/368-7262 FAX: 818/368-7065		#2								Fail	
Subcontractors											

Maximum Acceptance: \$1,500,000.00  
 Project No. FM070427DBR2/981410  
 University Representative: George Levinthal

DESIGN BUILD PROPOSAL  
 RECCEN Expansion Photovoltaic Panel System  
 REBID

All Bids Rejected. Project to be Re-Bid

	BASE BID				COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST
<b>Newton Construction</b>	\$742,000.00				\$100.00	10	\$1,000.00	\$200.00	10	\$2,000.00	-\$26,500.00	\$1,596,000.00
259 Higuera Street		#1	10.00	\$840,000.00								Pass
San Luis Obispo, CA 93401												
T: 805/544-5583 FAX: 805/544-5584												Fail
Subcontractors		#2	100.00	\$11,000.00								
<b>Roofing:</b> Derrick's Roofing												
<b>Solar:</b> Deventec Inc.				\$110.00								
	BASE BID				COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST
<b>Noribachi</b>	No Proposal Submitted					10			10			
6100 4th St. NW #420		#1										Pass
Albuquerque NM, 87107												Fail
T: 505/918-7876												
Subcontractors		#2										
	BASE BID				COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST
<b>Ojai Solar</b>	No Proposal Submitted					10			10			
P.O. Box 608		#1										Pass
Ojai, CA 93024												Fail
T: 805/798-1094 FAX: 805/525-2895												
Subcontractors		#2										
	BASE BID				COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST
<b>Parabolic Solar Energy Inc.</b>	No Proposal Submitted					10			10			
11684 Ventura, Ste 752		#1										Pass
Studio City, CA 91604												Fail
T: 818/660-2525 FAX: 818/385-1405												
Subcontractors		#2										

Maximum Acceptance: \$1,500,000.00  
 Project No. FM070427DBR2/981410  
 University Representative: George Levinthal

DESIGN BUILD PROPOSAL  
 RECCEN Expansion Photovoltaic Panel System  
 REBID

All Bids Rejected. Project to be Re-Bid

	BASE BID				COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST	
<b>Sharpe Solar Energy Systems, Inc.</b>	No Proposal Submitted				10		10					
2508 Pegasus Drive		#1								Pass		
Bakersfield, CA 93308										Fail		
T: 681/392-3680 FAX: 661/392-3680												
Subcontractors		#2										
	BASE BID				COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST	
<b>Solar City</b>	\$758,100.00				\$0.00	10	\$0.00	\$0.00	10	\$0.00	NC	\$1,822,100.00
10451 Jefferson Blvd.		#1	10.00	\$1,044,000.00							Pass	
Culver City, CA 90232				\$104,400.00							Fail	
T: 917/822-2247												
Subcontractors		#2	100.00	\$20,000.00								
<b>AC Electrical:</b> Murphy Electric												
<b>Mesh Screen:</b> Mid-Land Sheet Metal												
<b>Roofing:</b> Channel Island Roofing												
<b>Plumbing:</b> Arrow Plumbing												
<b>Alt. #1</b>												
<b>Plumbing:</b> Darbyshire Plumbing				\$200.00								
	BASE BID				COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST	
<b>Sun Technics Energy Systems, Inc.</b>	\$650,000.00				\$1,000.00	10	\$10,000.00	\$1,000.00	10	\$10,000.00	-\$3,000.00	\$1,488,000.00
5631 Palmer Way, #L		#1	10.00	\$815,000.00							Pass	
Carlsbad, CA 92010				\$81,500.00							Fail	
T: 818/859-6260 FAX: 866/441-5169												
Subcontractors		#2	100.00	\$3,000.00								
<b>Install:</b> SolSource Energy												
<b>Install:</b> Stellar Solar Electric												
<b>Install:</b> Morgner Dalfonso Corp.												
				\$30.00								
	BASE BID				COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2			ALTERNATES	TOTAL PROJECT COST	
<b>Taft Electric</b>	\$882,665.12				\$0.00	10	\$0.00	\$500.00	10	\$5,000.00	-\$26,703.00	\$1,366,871.12
1694 Eastman Avenue		#1	10.00	\$472,500.00							Pass	
Ventura, CA 93003				\$47,250.00							Fail	
T: 805/642-0121 FAX: 805/650-9015												
Subcontractors		#2	100.00	\$6,706.00								
<b>Painting:</b> ASAP Painting				\$67.06								
<b>Plumbing:</b> Allied Plumbing-Mechanical												
<b>Roofing:</b> Derrick's Roofing												

Maximum Acceptance: \$1,500,000.00  
Project No. FM070427DBR2/981410  
University Representative: George Levinthal

DESIGN BUILD PROPOSAL  
RECCEN Expansion Photovoltaic Panel System  
REBID

All Bids Rejected. Project to be Re-Bid

<b>Fabrication: B&amp;R Fabrication</b>														
---	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Maximum Acceptance: \$1,500,000.00  
 Project No. FM070427DBR2/981410  
 University Representative: George Levinthal

DESIGN BUILD PROPOSAL  
 RECCEN Expansion Photovoltaic Panel System  
 REBID

All Bids Rejected. Project to be Re-Bid

BASE BID		COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2		ALTERNATES	TOTAL PROJECT COST					
<b>The Solar Energy Company</b>	No Proposal Submitted		10		10							
6440 Via Real, Ste 7	#1					Pass						
Carpinteria, CA 93013												
T: 805/566-2127 FAX: 805/684-1535						Fail						
Subcontractors	#2											
BASE BID		COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2		ALTERNATES	TOTAL PROJECT COST					
<b>Unlimited Energy</b>	No Proposal Submitted		10		10							
1717 N. Gateway Blvd.	#1					Pass						
Fresno, CA 93727												
T: 559/486-2266 FAX: 559/456-2395						Fail						
Subcontractors	#2											
BASE BID		COMPENSABLE DELAY - PHASE 1		COMPENSABLE DELAY - PHASE 2		ALTERNATES	TOTAL PROJECT COST					
<b>SunTrek Ind.</b>	\$781,625.00		10	\$900.00	10	\$9,000.00	\$1,800.00	10	\$18,000.00	-\$6,625.00	Pass	\$1,439,255.00
5 Holland, #215		#1	10.00	\$630,630.00							Fail	
Irvine, CA 92618		\$63,063.00										
		#2	100.00	\$3,270.00							Fail	
		\$32.70										