Maximum Acceptance: $1,000,000.00
Project No. FM070427DBR3/981410
University Representative: George Levinthal

DESIGN BUILD PROPOSAL
RECCEN Expansion Photovoltaic Panel System
REBID

BASE BID		COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable - Phase 1	Compensable Delay	Days	Total Compensable - Phase 2	Alternate #	Alternate Amt.	Base Bid w/unit prices & Compensable Delays	Rec'd	Qualification
B-9												
Brannon Inc. dba Smith Electric	No Proposal Submitted		10			10						
2335 Meredith Lane												Pass
Santa Maria, CA 93455												
T: 805/922-6243												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
F-5												
Blum & Sons Electric	No Proposal Submitted		10			10						
606 Linden Avenue												Pass
Carpinteria, CA 93013												
T: 805/684-1010 FAX: 805/684-2260												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
G-4												
California Solar -	872,800.00	$1,000.00	10	$10,000.00	$1,000.00	10	$10,000.00	#1	$77,875.00	$970,675.00		
65 W. Easy St. #103								#2	$155,750.00	$1,048,550.00		Pass
Simi Valley, CA 93065								#3	$1,126,426.00	$2,019,226.00		
T: 805/522-2747 FAX: 805/522-2189								#4	$1,204,301.00	$2,097,101.00		**Fail : XXXX**
												NO BID BOND
NO BID BOND SUMBITTED												
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
J-1												
Derek Ehinger Electric	No Proposal Submitted		10	$0.00		10	$0.00					
6020 Conejo Road												Pass
Atascadero, CA 93422												
T: 805/466-4333 FAX 805/466-4340												Fail

Maximum Acceptance: $1,000,000.00
Project No. FM070427DBR3/981410
University Representative: George Levinthal

DESIGN BUILD PROPOSAL
RECCEN Expansion Photovoltaic Panel System
REBID

	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
M-14												
Gausman & Moore Engineering	No Proposal Submitted		10	$0.00		10	$0.00					
8638 Darby Ave												Pass
Northridge, CA 94325												
T: 818/772-2220 FAX: 818/772-2239												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
D-7												
Newton Construction	$810,000.00	$100.00	10	$1,000.00	$300.00	10	$3,000.00	#1	$76,000.00	$890,000.00		
259 Higuera Street								#2	$154,000.00	$968,000.00		Pass
San Luis Obispo, CA 93401								#3	$235,000.00	$1,049,000.00		
T: 805/544-5583 FAX: 805/544-5584								#4	$318,000.00	$1,132,000.00		Fail
Subcontractors												
Roofing: Progressive Roofing												
Solar: Deventec Inc.												
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
H-3												
Paragon Electrical	No Proposal Submitted		10	$0.00		10	$0.00					
P.O. Box 3442												Pass
Shell Beach, CA 93448												
T: 805/556-0271 FAX: 866/277-8988												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
L-88												
Peventec	No Proposal Submitted		10	$0.00		10	$0.00					
4349 Santa Fe												Pass
San Luis Obispo, CA 93401												
T: 805/881-6236 FAX:												Fail

Maximum Acceptance: $1,000,000.00
Project No. FM070427DBR3/981410
University Representative: George Levinthal

DESIGN BUILD PROPOSAL
RECCEN Expansion Photovoltaic Panel System
REBID

	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
N-26												
PSI JV Westec Contracting	No Proposal Submitted		10	$0.00		10	$0.00					
2101 S. Rose Ave												Pass
Oxnard, CA 93033												
T: 805/486-2111 FAX: 805/486-1807												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
I-2												
REC Solar	No Proposal Submitted		10	$0.00		10	$0.00					
775 Fiero Lane, Suite 200												Pass
San Luis Obispo, CA 93401												
T: 805/528-9705 FAX: 805/528-9701												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
O-53												
SPG Solar	No Proposal Submitted											
P.O. Box 9301												
Marina Del Rey, CA 90295			10	$0.00		10	$0.00					
T: 310/822-6303 FAX: 310/822-6312												Pass
												Fail

Maximum Acceptance: $1,000,000.00
Project No. FM070427DBR3/981410
University Representative: George Levinthal

DESIGN BUILD PROPOSAL
RECCEN Expansion Photovoltaic Panel System
REBID

	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST		
A-10												
Solar Integrated	No Proposal Submitted		10	$0.00		10	$0.00					
1837 E. Martin Luther King Jr. Blvd.												Pass
Los Angeles, CA 90058												
T: 323-231-0411 FAX:												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
E-6												
Sun Technics Energy Systems, Inc.	$630,000.00	$0.00	10	$0.00	$0.00	10	$0.00	#1	$70,000.00	$700,000.00		
5631 Palmer Way, #L								#2	$140,000.00	$770,000.00		Pass
Carlsbad, CA 92010								#3	$210,000.00	$840,000.00		
T: 818/859-6260 FAX: 866/441-5169								#4	$280,000.00	$910,000.00		Fail
Subcontractors												
Install: SolSource Energy												
Install: Stellar Solar Electric												
Install: Morgner Dalfonso Corp**.**												
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
C-8	No Proposal Submitted											
SunTrek Ind.			10	$0.00		10	$0.00					
5 Holland, #215												Pass
Irvine, CA 92618												
												Fail
	BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2				ALTERNATES	TOTAL PROJECT COST	QUALIFICATIONS	
K-91												
Taft Electric	$972,456.00	$0.00	10	$0.00	$500.00	10	$5,000.00	#1	$67,250.00	$1,044,706.00		
1694 Eastman Avenue								#2	$134,500.00	$1,111,956.00		Pass
Ventura, CA 93003								#3	$201,750.00	$1,179,206.00		
T: 805/642-0121 FAX: 805/650-9015								#4	$269,000.00	$1,246,456.00		Fail
Subcontractors												
Painting: ASAP Painting												
Plumbing: Allied Plumbing-Mechanical												
Roofing: Derrick's Roofing												
Fabrication: B&R Fabrication												