

<b>Contractor:</b>	<b>Base Bid</b>	<b>Compensable Delay</b>	<b>Multiplier</b>	<b>Total Compensable Delay</b>	<b>Base + Total Compensable Delay</b>	<b>Alternates</b>
<b>AdvantEdge Technology</b> 2675 N. Ventura Road, Ste 202 Port Hueneme, CA 93041 805/590-2500/ Fax 805/382-0420	No Bid Submitted		5			
<b>Blum &amp; Sons Electric</b> 606 Linden Ave Carpinteria, CA 93013 805/684-1010/ Fax 805/684-2260  Subcontractors: <b>Communications:</b> J-Comm <b>Fire Stopping:</b> Karcher	\$814,650.00	\$25.00	5	\$125.00	\$814,775.00	Alt. #1 <b>Add</b> \$408,100.00  Alt. #2 <b>Add</b> \$15,180.00
<b>Brannon Inc., DBA Smith Electric Service</b> 1340 W. Betteravia Road Santa Maria, CA 93455 805/621-5000/ Fax 805/621-5050  Subcontractors: <b>Communication:</b> Pacificom	\$468,189.00	\$0.00	5	\$0.00	\$468,189.00	Alt. #1 <b>Add</b> \$344,648.00  Alt. #2 <b>Add</b> \$26,440.00
<b>Channel Islands Electrical</b> 2930 Seaview Ave Ventura, CA 93001 805/218-1151/ Fax 805/977-0709	No Bid Submitted		5			
<b>Quintron</b> 9541 Business Center Dr. #D Rancho Cucamonga, CA 91730 909/944-3838/ Fax 909/944-3881	No Bid Submitted		5			

Bid Summary  
 Engineering I IBW Project  
 FM080275L/434-76

Bid Opening Date: Thursday, February 21, 2008  
 Project Manager: T. Foster

<b>Contractor:</b>	<b>Base Bid</b>	<b>Compensable Delay</b>	<b>Multiplier</b>	<b>Total Compensable Delay</b>	<b>Base + Total Compensable Delay</b>	<b>Alternates</b>
<b>Newton Construction</b> P.O. Box 3260 San Luis Obispo, CA 93403 805/544-5583/ Fax 805/544-5584  Subcontractors: <b>Painting:</b> American Coatings <b>Data Cabling/Termination:</b> Quintron	\$489,000.00	\$500.00	5	\$2,500.00	\$491,500.00	Alt. #1 <b>Add</b> \$390,000.00  Alt. #2 <b>Add</b> \$13,000.00
<b>Taft Electric</b> 1694 Eastman Ave. Ventura, CA 93003 805/688-0121/ Fax 805/688-0125  Subcontractors: None	\$734,761.00	\$200.00	5	\$1,000.00	\$735,761.00	Alt. #1 <b>Add</b> \$222,660.00  Alt. #2 <b>Add</b> \$34,951.00