



| Contractor  | Base Bid        | Compensable Delay | Days | Total Compensable Delay | Unit Price | Rolls | Total Unit Price | Base Bid Plus Compensable Delay & Unit Price | Total        |
|---|-----------------|-------------------|------|-------------------------|------------|-------|------------------|--|--------------|
| Abaka Contraction<br>P.O. Box 455<br>Pismo Beach, CA. 93448<br>805-473-5433<br>805-473-1326   | No Bid Received |                   | 10   |                         |            | 2     |                  |  |              |
| Best Contracting Services<br>19027 Hamilton Ave.<br>Gardens, CA. 90248<br>(PH) 310-328-6969<br>(FAX) 310-328-9176<br>Subcontractor(s)<br>Tear Off & Abate - Roof Removal, Inc.                                  | \$178,869.00    | \$0.00            | 10   | \$0.00                  | \$825.00   | 2     | \$1,650.00       | \$180,519.00                                 | \$180,519.00 |
| Cambron Roofing & Waterproofing<br>7334 Hollister Ave.<br>Goleta, CA. 93117<br>(PH)805-685-9496<br>(FAX)805-685-7791<br>Subcontractor(s)<br>Roof Removal - Eagle Roof Removal<br>Asbestos Abate - Channel Coast | \$173,000.00    | \$0.00            | 10   | \$0.00                  | \$1,477.00 | 2     | \$2,954.00       | \$175,954.00                                 | \$175,954.00 |
| Channel Islands Roofing<br>4155 N. Southbank<br>Oxnard, CA. 93030<br>(PH)805-485-1622<br>(FAX)805-485-8634<br>Subcontractor(s)<br>Asbestos Abate - Roof Removal, Inc.   | \$148,800.00    | \$0.00            | 10   | \$0.00                  | \$512.00   | 2     | \$1,024.00       | \$149,824.00                                 | \$149,824.00 |
| Craig Roofing Company<br>132 Garden Street<br>Santa Barbara, CA.90248<br>(PH)805-966-5331<br>(FAX)805-962-1168<br>Subcontractor(s)<br>Asbestos Abate - Channel Coast  | \$137,626.00    | \$250.00          | 10   | \$2,500.00              | \$1,525.00 | 2     | \$3,050.00       | \$143,176.00                                 | \$143,176.00 |
| Derrick's Roofing<br>651 Ward Drive, Suite "F"<br>Santa Barbara, CA. 93111<br>(PH)805-681-9954<br>(FAX)805-681-9952<br>Subcontractor(s)<br>Asbestos Abate - Channel Coast Corp.                                 | \$138,500.00    | \$0.00            | 10   | \$0.00                  | \$525.00   | 2     | \$1,050.00       | \$139,550.00                                 | \$139,550.00 |



| Contractor  | Base Bid        | Compensable Delay | Days | Total Compensable Delay | Unit Price | Rolls | Total Unit Price | Base Bid Plus Compensable Delay & Unit Price | Total        |
|---|-----------------|-------------------|------|-------------------------|------------|-------|------------------|--|--------------|
| Roof Removal, Inc.<br>P.O. Box 3512<br>Huntington Beach, CA. 92605<br>(PH)714-828-5422<br>(FAX)714-828-5470   | No Bid received |                   | 10   |                         |            | 2     |                  |  |              |
| Waterproofing Experts<br>7736 Deering Ave.<br>Canoga Park, CA. 91304<br>(PH)818-592-6392<br>(FAX)818-592-6716<br><b>Subcontractors</b><br><b>Demo &amp; Abate</b> - Empire Contracting & Roof<br><b>Electrical</b> - M.I.T. Electrical Installation | \$178,180.00    | \$375.00          | 10   | \$3,750.00              | \$250.00   | 2     | \$500.00         | \$182,430.00                                 | \$182,430.00 |