

Bid Summary
Design Build
Kerr Hall Re-Roofing, Bldg 591

Max Acceptance: \$400,000.00
PM: G. Levinthal
Bid Opening Date: 6/12/2008 @ 2:30PM

BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATE	TOTAL PROJECT COST
General Contractor Base Bid	Compensable Delay	Total Compensable Days Phase 1	-	Compensable Delay	Total Compensable Days Phase 2	-	Alternate Amt.	Base Bid w/Alternate & Compensable Delays
Best Contracting Services Subcontractor: Roof Removal, Inc.	\$0.00	5	\$0.00	\$0.00	5	\$0.00	-\$132,348.00	\$325,500.00
BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATE	TOTAL PROJECT COST
Channel Islands Roofing, Inc. Subcontractor: Roof Removal, Inc.	\$0.00	5	\$0.00	\$0.00	5	\$0.00	-\$116,700.00	\$282,200.00
BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATE	TOTAL PROJECT COST
Craig Roof Co. Inc. Subcontractor: Roof Removal, Inc.	\$0.00	5	\$0.00	\$0.00	5	\$0.00	-\$133,876.00	\$266,124.00
BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATE	TOTAL PROJECT COST
Derrick's Roofing, Inc. Subcontractor: Roof Removal, Inc.	\$0.00	5	\$0.00	\$0.00	5	\$0.00	-\$215,777.00	\$304,223.00
BASE BID	COMPENSABLE DELAY - PHASE 1			COMPENSABLE DELAY - PHASE 2			ALTERNATE	TOTAL PROJECT COST
Pacific Single Ply Roofing, Inc. Subcontractor: Roof Removal, Inc.	\$3,500.00	5	\$17,500.00	\$3,500.00	5	\$17,500.00	-\$50,000.00	\$350,000.00