Project: Valentine Lab Renovation, CNSI Bldg. 266, Rm. 2404
Project No. FM080264SR/987703
University Representative:

Estimated Construction Cost: $275,000.00

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST	
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total
Bottenfiled Construction						
24832 Apple St.	$289,200.00	$0.00	5	$0.00	$289,200.00	$289,200.00
Newhall, CA 91321						
T: 666/260-1720 FAX: 661/260-1401						
Subcontractors						
Building Inuslation- Western Ins.	Acoustical Ceiling- Pacific Acoustics			HVAC- JR Barto		
Hallow Metal Doors & Frames- Door Stop	Resilient Floor & Base- Floor Connection			Mechanical- M/M		
Finish Hardware- Door Stop	Painting- Paseo Del Norte Painting			Electrical- RA Electric		
Gypsum Drywall & Metal Stud- United Wall Systems	AC ELF Magnetic Shielding Sys.- Lima Bravo			Controls- Johnson controls		
Carroll Construction						
121 S. Quarantina	$292,000.00	$200.00	5	$1,000.00	$293,000.00	$292,000.00
Santa Barbara, CA 93103						
T: 805/966-4810 FAX: 805/966-5654						
Subcontractors						
Drywall- AGS	Plumbing- M/M Mech.					
Acoustic Tile- Pacific Acoustics	Flooring- Floor Connection					
Electric- Good Service	Magnetic Shielding- Lima Bravo					
HVAC- JR Barto	Painting- American Coating					
JHK Contractors, Inc						
1131 N. Mariposa Street			5	$0.00	$0.00	$0.00
Burbank, CA 91506	NO BID					
T: 818/521-7627 FAX: 818/273-4304						
Subcontractors						
Lack Construction						
420 East Carrillo Street	$245,675.00	$200.00	5	$1,000.00	$246,675.00	$245,675.00
Santa Barbara, CA 93101						
T: 805/963-3600 FAX: 805/963-6060						
Subcontractors						
Metal Framing- Seguro	Flooring- Floor Connection			Plumbing- Goleta Plumbing		
Insulation- Western Insulation	Painting- American Coatings			Electrical- Good Service		
Doors/Frames/Hardwar- Seguro	Magnetic Shield- Lima Bravo					
Acoustic Ceiling/Wall Panel- Pacific Acoustics North	HVAC- US Air Conditioning/Clean Air Mech.					
Los Angeles Air Conditioning Inc.						
1714 Lindburgh Court			5	$0.00	$0.00	$0.00
La Verne, CA 91750	NO BID					
T: 909/596-7077 FAX: 909/596-6657						
Subcontractors						
Pueblo Construction						
5949 Hollister Ave, Ste E			5	$0.00	$0.00	$0.00
Goleta, CA 93117	NO BID					
T: 805/683-1313 FAX: 805/683-2523						
Subcontractors						

Bid Open: Tuesday, October 7, 2008, 2:30 PM

Project: Valentine Lab Renovation, CNSI Bldg. 266, Rm. 2404
Project No. FM080264SR/987703
University Representative:

Estimated Construction Cost: $275,000.00

General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid w/ Compensable Delays	Total
Queen Construction Corp						
3840 Cottonwood Gr Tr			5	$0.00	$0.00	$0.00
Calabasas, CA 91301	NO BID					
T: 818/926-1044 FAX: 818/878-0488						
Subcontractors						
SBS Corporation						
31416 Agoura Road, Ste 135			5	$0.00	$0.00	$0.00
Westlake Village, CA 91361-4321	NO BID					
T: 818/597-4363 FAX: 818/597-4368						
Subcontractors						
Smith Electric						
1340 W. Betteravia	$268,400.00	$0.00	5	$0.00	$268,400.00	$268,400.00
Santa Maria, CA 93455						
T: 805/621-5000 FAX: 805/621-5050						
Subcontractors						
Painting- American Coating	Acoustical Ceiling- Pacific Acoustics					
Flooring- Floor Connection	Fire Protection- Nargan Fire					
Shielding- Electro Magnetic Shielding						
Controls- Johnson Controls						
Tomar Construction Inc						
5305 Elmhurst Street			6	$0.00	$0.00	$0.00
Ventura, CA 93004	NO BID					
T: 805/642-8816 FAX: 805/642-8818						
Subcontractors						

Bid Open: Tuesday, October 7, 2008, 2:30 PM