

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
ACT Developers Inc. (I3)			5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
2629 Foothill Blvd. #537 La Crescenta, Ca 91214 T: 310/279-7262 FAX: 818/249-8265	NO BID								
Subcontractors									
Ashlar Contractors (J-7)			5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
15928 Ventura Blvd, Ste 209 T: FAX:	NO BID								
Subcontractors									
Beachside Construction dba Kifer Const.(A9)			5	\$0.00	\$11,500.00	-\$6,400.00	\$429,619.00	\$5,100.00	\$434,719.00
101 Arnold Place, Ste C Goleta, CA 93117 T: 805/683-7745 FAX: 805/683-3066	\$429,619.00	\$0.00		\$0.00					
Subcontractors									
HVAC- Frank Desimone HVAC Painting- Ray-Mac Painting Electric- Taylor Electric	Tile- David Thayler Tile Flooring- Cinderella Flooring Fire Protection- Nargan Fire								
Below Magid Construction (K8)			5	\$1,250.00	\$15,237.50	\$18,337.90	\$660,418.60	\$33,575.40	\$693,994.00
146 Powers Avenue Santa Barbara, CA 93103 T: 805/966-3646 FAX: 805/966-0279	\$659,168.60	\$250.00		\$1,250.00					
Subcontractors									
Sheet Metal- Action Roofing Carpet/VCT- Cinderella Flooring Plumbing- Construction Plumbing	HVAC- Dahl A/C Tile- Daniel Rohde Tile Parking Lot Gates- Goleta Fabrication				Electrical- Taylor Electric Drywall- Thomas Drywall Cabinetry/Laminate- UTT Construction		Painting- Wynne Painting		
Bottenfield Construction (V23)		\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:	NO BID								
Subcontractors									
Carroll Construction (F18)		\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:	NO BID								
Subcontractors									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
D W Hanson Construction (R19)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Dotzler Construction, DBA North Coast Construction (H6)									
216 W. Walnut Ave Lompoc, CA 93436 T: 805/740-1227 FAX: 805/740-1727	\$359,000.00	\$0.00	5	\$0.00	\$12,457.00	\$13,848.00	\$359,000.00	\$26,305.00	\$385,305.00
Subcontractors									
Framing- ACL Builders	Flooring- Floor Connection				Plumbing- Pierce Plumbing				
Doors/Hardware- ACL Builders	Painting- Testa Painting				Electrical- Ozzimo Electrical				
Ceramic Tile- Lompoc Tile	HVAC- West Coast Mech.								
EJS (W11)									
4191 Carpinteria Ave. PO BOX 939 Carpinteria, Ca 93013 T: 805/684-6381 FAX: 805/684-6446	\$385,800.00	\$0.00	5	\$0.00	\$10,021.00	\$27,800.00	\$385,800.00	\$37,821.00	\$423,621.00
Subcontractors									
Sheet Metal- Sunset Sheet Metal	Plumbing- Koehler				Paint- Testa Paint				
HVAC- West Coast	Drywall- Garibay Drywall				Flooring- Floor Connection				
Electrical- Ozzimo	Counter Tops- Art Acraft				Tile- Tile Trends				
Ferrari Development (D12)									
1350 Primavera Lane Nipomo, CA 93444 T: 805/929-1204 FAX: 805/929-3814	\$356,658.53	\$100.00	5	\$500.00	\$6,900.00	\$7,013.00	\$357,158.53	\$13,913.00	\$371,071.53
Subcontractors									
Temp. Fencing- Fence Factory	Plumbing- Pierce Plumbing				Drywall/Texture- Graham's Drywall			Tile/Ceramic- Tee Tile	
Gates- Gould Welding	Mechanical- Dahl A/C				Countertops/Trim- Superior Millwork of SB			Flooring- Cinderella Flooring	
Rough Framing- 3:16 Construction	Electrical- Ozzimo Electric				Pressure Washing & Int./Ext. Painting- Certapro Painters				
Jack 'N Tool Box (X25)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Khan Construction (E-17)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
Kinyon Construction (M4)									
4591 Merridock Court	\$382,147.20	\$0.00	5	\$0.00	\$9,600.00	\$10,148.40	\$382,147.20	\$19,748.40	\$401,895.60
Santa Maria, CA 93455									
T: 805/938-7990 FAX: 805/934-9500									
Subcontractors									
Gates- Goleta Fabrication, Inc.	HVAC- Top Notch Heating								
Casework- Superior Millwork of SB	Painting- Wilson Waterproofing								
Flooring- Cinderella Flooring									
Menchaca Construction Inc (L10)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Newton Construction (Z5)									
259 Higuera Street	PO Box 3	\$325,000.00	\$100.00	5	\$500.00	\$8,600.00	\$10,000.00	\$325,500.00	\$18,600.00
San Luis Obispo, CA 93401	SLO, CA 93403								
T: 805/544-5583 FAX: 805/544-5584									
Subcontractors									
Electrical- Amtak Electric	Flooring/Painting/Carpentry- Remodel Pro's								
HVAC- West Coast Mechanical									
Fire Protection- California Central									
Royal Oaks Property Development (T22)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
S.J. Deferville Construction (U-24)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Sampanis Construction (N13)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									

BASE BID		COMPENSABLE DELAY			ALTERNATES		TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Base Bid & Compensable Delays	Total Alternates	Total with all Alternates
SBS Corp (Q1)									
31416 Agoura Rd. #135	\$392,433.00	\$0.00	5	\$0.00	\$2,415.00	\$0.00	\$392,433.00	\$2,415.00	\$394,848.00
Westlake Village, CA 91361									
T: 818/597-4363 FAX: 818/597-4368									
Subcontractors									
Ceramic Tile- Hollywood Tile, Inc.	Fire Protection- California Central Fire Protection								
Painting- RayMac Painting	Mechanical- West Coast Mechanical								
Flooring- Reliable Floor Covering, Inc.	Electric- Ozzimo Electric, Inc.								
Sigler Construction (B14)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Smith Electric (Y16)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Specialty Construction Inc. (S20)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Stonecastle Construction (P21)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									
Ultra Tek (G2)									
9528 Somerset Blvd, BE	\$327,982.50	\$1,000.00	5	\$5,000.00	\$0.00	\$0.00	\$332,982.50	\$0.00	\$332,982.50
Bellflower, CA 90706									
T: 562/925-1435 FAX: 562/925-1483									
Subcontractors									
HVAC- Dahl Air Conditioning									
Whitney Construction (C-15)									
	NO BID	\$0.00	5	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
T: FAX:									
Subcontractors									