

Bid Summary  
 Public Safety Ventilation  
 FM090006S/987717  
 Estimated Construction Costs: \$111,000.00

Project Manager: M.Johansson  
 Bid Opening Date: Friday,  
 May 15, 2009 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>American Building Comfort</b> 2686 Johnson Drive, Suite G Ventura, CA 93003 805/658-6204/ Fax 805/658-6519	No Bid Submitted		5			
<b>Brannon Inc., DBA Smith Electric Service</b> 2335 Meredith Lane Santa Maria, CA 93455 805/922-6243/ Fax 805/349-7270  Subcontractors <b>DBC Controls:</b> Harrison Controls Inc. <b>Air Balance:</b> Los Angeles Air Balance Co. Inc <b>Roofing:</b> Channel Islands Roofing Inc.	\$124,048.00	\$0.00	5	\$0.00	\$124,048.00	<b>\$124,048.00</b>
<b>Dahl Air Conditioning, Inc.</b> 30 S. La Patera Lane, Ste 9 Goleta, CA 93117 805/964-2002/ Fax 805/683-7654	No Bid Submitted		5			
<b>Environmental Heating &amp; A/C</b> 821 N. Maulhardt Avenue Oxnard, CA 93030 805/278-4425/ Fax 805/278-4420  Subcontractors <b>Insulation:</b> Dahl Air Conditioning Inc. <b>Test &amp; Balance:</b> Los Angeles Air Balance Co. Inc. <b>Electrical:</b> Taft Electric Company <b>Roofing:</b> Rayco Roofing Contractor's Inc. <b>Controls:</b> Harrison Controls Inc.	\$171,999.00	\$0.00	5	\$0.00	\$171,999.00	\$171,999.00 <b>Bid Rejected</b> Incomplete Bid Form Submitted

Bid Summary  
 Public Safety Ventilation  
 FM090006S/987717  
 Estimated Construction Costs: \$111,000.00

Project Manager: M.Johansson  
 Bid Opening Date: Friday,  
 May 15, 2009 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>Los Angeles Air Conditioning Inc.</b> 1714 Lindbergh Court La Verne, CA 91750 909/596-7077/ Fax 909/596-6657  Subcontractors <b>Insulation:</b> Preferred Insulation Contractors Inc. <b>Controls:</b> Breen Automation Systems Inc. <b>Air-Water Balance:</b> American Air Balance Co. Inc. <b>General:</b> M. R. K Construction Co. Inc. <b>Electrical:</b> Rymax Electric Inc.	\$212,000.00	\$100.00	5	\$500.00	\$212,500.00	<b>\$212,500.00</b>
<b>North Coast Construction</b> 216 W. Walnut Lompoc, CA 93436 805/734-6761/ Fax 805/734-6763  Subcontractors: <b>HVAC:</b> CA Pro Painting Inc., DBA CPPI Const. & Mech. <b>Painting:</b> CA Pro Painting Inc., DBA CPPI Const. & Mech <b>Electrical:</b> Weber Electric <b>Insulation:</b> Dahl Air Conditioning Inc. <b>Roofing:</b> Cambron Roofing & Waterproofing Inc. <b>Air Test &amp; Balance:</b> Air Test & Balance Inc.	\$191,500.00	\$0.00	5	\$0.00	\$191,500.00	<b>\$191,500.00</b> <b>Bid Rejected</b> License Requirements not met