

**Bid Summary**  
**Fiesta Room Air Handler Retrofit**  
**FM090264S/293-16**  
**Estimated Construction Costs: \$265,200.00**

Project Manager: C. Yjader  
 Bid Opening Date: Wednesday,  
 May 20, 2009 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>Brannon Inc., DBA Smith Electric Service</b> 1340 W. Betteravia Road Santa Maria, CA 93455 805/621-5000/ Fax 805/621-5050  Subcontractors <b>Susp. T-Bar Ceiling:</b> Pacific Acoustics North Inc. <b>Roofing:</b> Channel Islands Roofing Inc. <b>Air Balance:</b> Los Angeles Air Balance Company Inc. <b>DDC Controls:</b> Breen Automation Systems Inc.	\$206,348.00	\$0.00	10	\$0.00	\$206,348.00	<b>\$206,348.00</b>
<b>Blum &amp; Sons Electric</b> 606 Linden Ave. Carpinteria, CA 93013 805/684-1010/ Fax 805/684-2260  Subcontractors	No Bid Submitted		10			
<b>Cornejo Construction</b> 809 E. Carrillo Street Santa Barbara, CA 93101 805/965-6404/ Fax 805/965-7644  Subcontractors	No Bid Submitted		10			
<b>Dahl Air Conditioning, Inc.</b> 30 S. La Patera Lane, Ste 9 Goleta, CA 93117 805/964-2002/ Fax 805/683-7654  Subcontractors	No Bid Submitted		10			
<b>David Lack, DBA Lack Construction</b> 420 E. Carrillo Street Santa Barbara, CA 93101 805/963-3600/ Fax 805/963-6060  Subcontractors	No Bid Submitted		10			

Bid Summary  
 Fiesta Room Air Handler Retrofit  
 FM090264S/293-16  
 Estimated Construction Costs: \$265,200.00

Project Manager: C. Yjader  
 Bid Opening Date: Wednesday,  
 May 20, 2009 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>EJS Construction</b> 4191 Carpinteria Avae, Ste 7 Carpinteria, CA 93013 805/684-6381/ Fax 805/684-6312  Subcontractors: <b>Roof:</b> Craig Roof Company Inc. <b>Ceiling:</b> Pacific Acoustics North Inc. <b>HVAC:</b> Dahl Air Conditioning Inc. <b>Electrical:</b> Venco Electric Inc.	\$208,500.00	\$0.00	10	\$0.00	\$208,500.00	<b>\$208,500.00</b>
<b>Environmental Heating &amp; Air Conditioning Inc.</b> 821 N. Maulhardt Ave. Oxnard, CA 93030 805/278-4425/ Fax 805/278-4420  Subcontractors <b>Controls:</b> Breen Automation Systems Inc. <b>Roofing:</b> Craig Roof Company Inc. <b>Electric:</b> Taft Electric Company <b>Insulation:</b> Karcher Insulation Inc. <b>Air Balance:</b> Air Test & Balance Inc. <b>Coring:</b> Penhall Company	\$190,000.00	\$0.00	10	\$0.00	\$190,000.00	<b>\$190,000.00</b>
<b>J. W. Bailey Construction</b> 424 Olive Street Santa Barbara, CA 93101 805/963-1855/ Fax 805-965-9739  Subcontractors <b>Acoustical:</b> Pacific Acoustics North Inc. <b>Roofing:</b> Craig Roof Company Inc. <b>HVAC:</b> Dahl Air Conditioning Inc. <b>Electric:</b> Venco Electric Inc. <b>Saw Cutting:</b> Newhard Concrete Sawing <b>Rebar:</b> Vista Steel Company	\$249,897.00	\$0.00	10	\$0.00	\$249,897.00	<b>\$249,897.00</b>

**Bid Summary**  
**Fiesta Room Air Handler Retrofit**  
**FM090264S/293-16**  
**Estimated Construction Costs: \$265,200.00**

Project Manager: C. Yjader  
 Bid Opening Date: Wednesday,  
 May 20, 2009 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>Los Angeles Air Conditioning Inc.</b> 1714 Lindbergh Court La Verne, CA 91750 909/596-7077/ Fax 909/596-6657  Subcontractors <b>Insulation:</b> Karcher Insulation Inc. <b>Controls:</b> Breen Automation Systems Inc. <b>Air Balance:</b> Penn Air Control Inc. <b>General Construction:</b> Thomas O'Neill Construction <b>Electrical:</b> Rymax Electric Inc.	\$210,000.00	\$100.00	10	\$1,000.00	\$211,000.00	<b>\$211,000.00</b>
<b>Pacific Acoustics North, Inc.</b> 133 East Ortega Street Santa Barbara, CA 93101 805/963-1538/ Fax 805/564-7044  Subcontractors	No Bid Submitted		10			
<b>SBS Corporation</b> 31416 Agoura Road, Ste 135 Westlake, CA 91361 818/597-4363/ Fax 818/597-4368  Subcontractors <b>HVAC:</b> Churchill's Heating & Air Conditioning Inc. <b>Electric:</b> Venco Electric Inc. <b>Concrete:</b> Hughes General Engineering Inc. <b>Roofing:</b> Cambron Roofing & Waterproofing Inc.	\$192,588.39	\$0.00	10	\$0.00	\$192,588.39	<b>\$192,588.39</b>

**Bid Summary**  
**Fiesta Room Air Handler Retrofit**  
**FM090264S/293-16**  
**Estimated Construction Costs: \$265,200.00**

Project Manager: C. Yjader  
 Bid Opening Date: Wednesday,  
 May 20, 2009 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
<b>Tasco Construction</b> 651 Via Alondra, Ste 715 Camarillo, CA 93012 805/987-1824/ Fax 805/389-0514  Subcontractors <b>Concrete Sawing:</b> Eugene's Concrete Cutting Inc. <b>Concrete:</b> Jacobsen Concrete Inc. DBA KJ Concrete Construction <b>Roofing:</b> Craig Roof Company Inc. <b>T-Bar Ceiling:</b> Acoustical Precision <b>HVAC:</b> Churchill's Heating & Air Conditioning Inc. <b>Electrical:</b> KME Electrical Contractors Inc.	\$167,746.00	\$0.00	10	\$0.00	\$167,746.00	<b>\$167,746.00</b>
<b>KFY United Mechanical, DBA United Mechanical Contractors, Inc.</b> 794 E. Los Angeles Ave. Simi Valley, CA 93065 805/583-1010/ Fax 805/582-1126  Subcontractors <b>Controls:</b> Breen Automation Systems Inc. <b>Air Balance:</b> Los Angeles Air Balance Company Inc. <b>Electrical:</b> GM Electric's <b>Concrete Cutting:</b> Independent Concrete Cutting Inc. <b>Insulation:</b> Kerco Inc. <b>Roofing:</b> Camron Roofing & Waterproofing Inc. <b>Concrete:</b> T & E Concrete	\$178,500.00	\$0.00	10	\$0.00	\$178,500.00	<b>\$178,500.00</b>