
 Air Handler Upgrade, Bioscience II, Bldg 571
FM100063S/101-64

Estimated Construction Cost: $325,000.00
Bid Opening Date: 10/20/09 @ 2:30PM

Univ. Rep: T. Foster

ALTERNATES

 General Contractor Base Bid
Compensable 
Delay Days

Total 
Compensable Alternate #1 Alternate #2 Alternate #3 Alternate #4

Base Bid & 
Compensable 
Delays Total Alternates 

Base Bid, Comp. 
Delay, Alternate 1

Base Bid, Comp. 
Delay, Alternate 2

Base Bid, Comp. 
Delay, Alternate 3

Base Bid, comp. 
Delay, Alternate4

Total with all 
Alternates

DJM Construction Co.  Inc. (R1) $579,969.00 ADD ADD ADD ADD $593,629.00 $631,482.00 $697,808.00 $693,444.00 $807,373.00 $807,373.00 $1,225,111.00
1540 S. Lewis St reet $683.00 20 $13,660.00 $104,179.00 $99,815.00 $213,744.00 $213,744.00
Anaheim, CA 92805
T:   714/399-3640   FAX:  714/399-3645

Subcontractors
HVAC-  JR Barto Heating/Air Conditioning/Sheet Metal Inc.
Painting- Cal-Pro Painting Inc, DBA CPPI Constr. & Mech.
Electric- Venco Electric Inc.

Kinyon Construction Inc. (D3) $452,942.00 ADD ADD ADD ADD $452,942.00 $651,763.00 $576,718.00 $571,193.00 $656,293.00 $659,327.00 $1,104,705.00
4591 Merridock Court $0.00 20 $0.00 $123,776.00 $118,251.00 $203,351.00 $206,385.00
Santa Maria, CA 93455
T:   805/938-7990  FAX:  805/934-9500

Subcontractors
Floor/Paint- Cal-Pro Painting Inc, DBA CPPI Constr. & Mech..
Electric- Venco Electric Inc.
HVAC/Mech.- Dahl Air Condtioning Inc.

Brannon Inc., DBA Smith Electric Srv (J22) $299,338.69 ADD ADD ADD ADD $299,338.69 $441,347.00 $392,397.69 $391,397.69 $419,960.69 $434,945.69 $740,685.69
1340 W. Betteravia $0.00 20 $0.00 $93,059.00 $92,059.00 $120,622.00 $135,607.00
Santa Maria, CA 93454
T:  805/621-5000   FAX:  805/621-5050

Subcontractors
Epoxy Floor- Santa Barbara Surfacing Inc.
Controls- Johnson Controls Inc.
Air Balance- Los Angeles Air Balance Co. INc.

EJS Construction Inc. (W18) $360,400.00 ADD ADD ADD ADD $360,400.00 $553,700.00 $478,600.00 $476,100.00 $518,900.00 $521,700.00 $914,100.00
4191 Carpinteria Avenue, Ste 7 Bid Rejected $0.00 20 $0.00 $118,200.00 $115,700.00 $158,500.00 $161,300.00 Bid Rejected
Carpinteria, CA 93013
T:  805/684-6381   FAX:  805/684-6312

Subcontractors
HVAC- Dahl Air Conditioning Inc.
Flooring- Santa Barbara Surfacing Inc.
Electrical- Venco Electric Inc.

Los Angeles Air Conditioning Inc. (M11) $406,000.00 ADD ADD ADD ADD $406,000.00 $622,400.00 $568,000.00 $568,000.00 $550,700.00 $559,700.00 $1,028,400.00
1714 Lindbergh Court Bid Rejected $0.00 20 $0.00 $162,000.00 $162,000.00 $144,700.00 $153,700.00 Bid Rejected
La Verne, CA 90750
T:  909/596-7077  FAX:  909/596-6657

Subcontractors
Insulation- Karcher Insulation Inc.
Controls- Johnson Controls Inc.
Electrical- Rymax Electric Inc.
General Construction- MRK Construction Co.
Flooring- Specialty Flooring Inc.
Air/Water Balance- Penn Air Control Inc.

Tasco Construction  Inc.(F17) $367,914.00 ADD ADD ADD ADD $367,914.00 $463,746.00 $440,374.00 $440,374.00 $527,327.00 $527,327.00 $831,660.00
651 Via Alondra, Ste 715 $0.00 20 $0.00 $72,460.00 $72,460.00 $159,413.00 $159,413.00
Camarillo, CA 93012
T:   805/987-1824   FAX:  805/389-0514

Subcontractors
Firestopping- Sierra Commercial Plumbing Inc.
Painting- Termar Inc.
Polymer Flooring- Acoustical Concrete Floor Systems Inc.
Mechanical- Churchill's Heating & Air Conditioning Inc.
Electrical- Venco Electric Inc.
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SRFS Inc (N19) $310,000.00 ADD ADD ADD ADD $326,000.00 $630,000.00 $551,000.00 $551,000.00 $416,000.00 $416,000.00 $956,000.00
1943 N. Campus Ave, #B207 $800.00 20 $16,000.00 $225,000.00 $225,000.00 $90,000.00 $90,000.00
Upland, CA 91784
T:  310/988-9322    FAX:  866/394-6900

Subcontractors
VFD's & Control- FM Thomas Air Conditioning Inc.
Flooring- Triple C Flooring Corporation
Controls- Tom Cat Mechanical, Inc.
Electrical- DDP Electric

Bon Air Inc. (T16) $372,000.00 ADD ADD ADD ADD $372,000.00 $400,000.00 $482,000.00 $482,000.00 $460,000.00 $464,000.00 $772,000.00
11340 W. Olympic, #302 $0.00 20 $0.00 $110,000.00 $110,000.00 $88,000.00 $92,000.00
Los Angeles, 90064
T:  310/573-1111    FAX:  310/479-0029

Subcontractors
Electrical- Enfra Corporation
Control, EMS- Johnson Control
Test & Balance- American Air Balance Co. Inc.
Flooring- Specialty Flooring Inc.
Temp Air- Air Rental Inc.
Insulation- Karcher Insulation Inc.
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