

Bid Summary  
 Woodhouse Laboratory, Bldg 546, Room Numbers 1028 1028A, Renovations/HVAC  
 FM100147S/987746

Estimated Construction Cost: \$132,214.00  
 Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM  
 University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
<b>Alpha Plumbing &amp; Mechanical</b>					
4112 Glenview Dr. Santa Maria, CA 93455	No Bid Submitted		5		
T: 805/614-2888 FAX: 805/614-9005 Subcontractors					
<b>Anderson Systems</b>					
5958 Corta Street Goleta, CA 93117	No Bid Submitted		5		
T: 805/683-6133 FAX: 805/964-2359 Subcontractors					
<b>Brannon Inc., DBA Smith Electric Service</b>					
1340 W. Betteravia Rd. Santa Maria, CA 93455	\$116,328.00	\$0.00	5	\$0.00	<b>\$116,328.00</b>
T: 805/621-5000 FAX: 805/621-5050 Subcontractors					
<b>Acoustical Ceiling:</b> Pacific Acoustics North Inc.	<b>Air Balance:</b> Hartmanaire				
<b>Paint:</b> Guy Smithson Painting & Decorating Inc.	<b>Flooring:</b> Reliable Floor Covering Inc.				
<b>Abate/Demo:</b> Channel Coast Corporation					
<b>Controls:</b> Johnson Controls Inc.					
<b>Channel Coast Corp.</b>					
123 Santa Barbara Street Santa Barbara, CA 93101	No Bid Submitted		5		
T: 805/899-1227 FAX: 805/899-8690 Subcontractors					

Bid Summary  
 Woodhouse Laboratory, Bldg 546, Room Numbers 1028 1028A, Renovations/HVAC  
 FM100147S/987746

Estimated Construction Cost: \$132,214.00  
 Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM  
 University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
<b>Dahl Air Conditioning</b>	No Bid Submitted				
30 S. La Patera Lane Suite 9 Goleta, Ca 93117			5		
T: 805/962-2002 FAX: 805/683-7654 Subcontractors					
<b>Dodds Electric</b>	No Bid Submitted				
251 Aldezaran Ave. Lompoc, CA 93436			5		
T: 805/733-2515 FAX: 805/733-2515 Subcontractors					
<b>Dotzler Construction, DBA North Coast Construction</b>	No Bid Submitted				
P.O. Box 824 Lompoc, CA 93434			5		
T: 805/734-6761 FAX: 805/734-6763 Subcontractors					
<b>EJS Construction</b>	\$140,200.00	\$0.00	5		\$140,200.00
4191 Carpinteria Avenue, Ste 7 Carpinteria, CA 93013					
T: 805/684-6381 FAX: 805/684-6446 Subcontractors					
<b>Asbestos:</b> Channel Coast Corporation	<b>Ceiling:</b> Pacific Acoustics North Inc.				
<b>Paint:</b> Vanguard Paint Inc.	<b>HVAC:</b> Tower Air Inc.				
<b>Flooring:</b> Reliable Floor Covering Inc.	<b>Plumbing:</b> Goleta Plumbing & Mechanical				
<b>Drywall:</b> Garibay Drywall Inc.	<b>Electrical:</b> Taylor Electric				

Bid Summary  
Woodhouse Laboratory, Bldg 546, Room Numbers 1028 1028A, Renovations/HVAC  
FM100147S/987746

Estimated Construction Cost: \$132,214.00  
Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM  
University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
<b>Goleta Plumbing &amp; Mechanical</b>					
90 Santa Felicia Dr Goleta, CA 93117	No Bid Submitted		5		
T: 805/967-3502 FAX: 805/685-9992 Subcontractors					
<b>JR Barto HVAC</b>					
300 North G Street Lompoc, CA 93436	No Bid Submitted		5		
T: 805/736-5160 FAX: 805/737-0450 Subcontractors					
<b>J. W. Bailey Construction Company</b>					
P.O. Box 506 Santa Barbara, CA 93102	No Bid Submitted		5		
T: 805/963-1855 FAX: 805/965-9789 Subcontractors					
<b>Kinyon Construction, Inc.</b>					
4591 Merridock Court Santa Maria, CA 93455	\$156,883.00	\$0.00	5		\$156,883.00
T: 805/938-7990 FAX: 805/934-9500 Subcontractors					
<b>Painting:</b> Guy Smithson Painting & Decorating Inc.	<b>Electrical:</b> Dodds Electric				
<b>Abatement/Demo:</b> Channel Coast Corporation	<b>HVAC:</b> Tower Air Inc.				
<b>Acoustics:</b> Pacific Acoustics North Inc.	<b>Carpentry/Drywall/Concrete:</b> RK&G Construction				
<b>Flooring:</b> Reliable Floor Covering Inc.	<b>Hydronic Piping:</b> Goleta Plumbing & Mechanical				

Bid Summary  
Woodhouse Laboratory, Bldg 546, Room Numbers 1028 1028A, Renovations/HVAC  
FM100147S/987746

Estimated Construction Cost: \$132,214.00  
Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM  
University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
<b>M/M Mechanical Inc.</b> 1027 Cindy Lane Carpinteria, CA 93013	No Bid Submitted		5		
T: 805/745-1126 FAX: 805/745-1116 Subcontractors					
<b>MacCor Inc.</b> 1755 Pancho Rd. Camarillo, CA 93012	\$135,700.00	\$0.00	5	\$0.00	<b>\$135,700.00</b>
T: 805/585-9001 FAX: 805/384-0500 Subcontractors					
<b>Electric:</b> Oilfield Electric Company DBA Integrity Electric <b>Plumbing:</b> Tri Valley Mechanical					
<b>Melchiori Construction</b> 809 De La Vina Street Santa Barbara, CA 93103	No Bid Submitted		5		
T: 805/962-9505 FAX: 805/962-8776 Subcontractors					
<b>Pavilion Construction</b> 6720 SW Macadam Ave, Ste 310 Portland, OR 97219	\$162,960.00	\$850.00	5	\$4,250.00	<b>\$167,210.00</b>
T: 805/896-0516 FAX: 805/832-6565 Subcontractors					
<b>Demolition/Abatement:</b> Channel Coast		<b>Painting:</b> Guy Smithson Painting & Decorating Inc.			
<b>Trim Carpentry:</b> The Door Stop		<b>Plumbing:</b> Continental Plumbing Inc.			
<b>Ceiling Suspension:</b> Pacific Acoustics North Inc.		<b>HVAC:</b> Tower Air Inc.			
<b>Resilient Flooring:</b> Reliable Floor Covering Inc.		<b>Electrical:</b> Oilfield Electric Company DBA Integrity Electric			

Bid Summary  
Woodhouse Laboratory, Bldg 546, Room Numbers 1028 1028A, Renovations/HVAC  
FM100147S/987746

Estimated Construction Cost: \$132,214.00  
Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM  
University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
<b>SBS Corporation</b>					
31416 Agoura Road	\$162,844.00	\$0.00	5	\$0.00	<b>\$162,844.00</b>
Westlake Village, CA 91361					
T: 818/597-4313 FAX: 818/597-4318					
Subcontractors					
<b>Electrical:</b> Taylor Electric	<b>Drywall:</b> Garibay Drywall Inc.				
<b>Flooring:</b> Reliable Floor Covering Inc.	<b>Mechanical:</b> Infiniti Air Climate control Inc.				
<b>Painting:</b> Guy Smithson Painting & Decorating Inc.	<b>Abatement:</b> Zenco Engineering Inc..				
<b>Acoustical Ceilings:</b> Senel Construction Engineering					
<b>S.J. Deferville Construction</b>					
2520 Skyway Drive, "B"	No Bid Submitted		5		
Santa Maria, CA 93455					
T: 805/925-2988 FAX: 805/349-6342					
Subcontractors					
<b>SRFS Inc.</b>					
1943 N. Campus Ave, B207	No Bid Submitted		5		
Upland , CA 91784					
T: 310/988-9322 FAX: 866/394-6900					
Subcontractors					
<b>Urquidez Construction Inc.</b>					
P.O. Box 699	No Bid Submitted		5		
Los Olivos, CA 93441					
T: 805/688-5654 FAX: 805/688-3085					
Subcontractors					

Bid Summary  
 Woodhouse Laboratory, Bldg 546, Room Numbers 1028 1028A, Renovations/HVAC  
 FM100147S/987746

Estimated Construction Cost: \$132,214.00  
 Bid Opening Date: Thursday, April 8, 2010 @ 2:30PM  
 University Representative: Mark Schwartzbach

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Total - Base Bid & Compensable Delays
<b>Vision Communications</b>					
1421 State Street	No Bid Submitted		5		
Santa Barbara, CA 93101					
T: 805/690-4411 FAX: 805/963-7673					
Subcontractors					
<b>West Coast Mechanical</b>					
728 Union Ave, Suite B	No Bid Submitted		5		
Santa Barbara, CA 93103					
T: 805/966-0501 FAX: 805/966-0520					
Subcontractors					