

Bid Summary
MOCVD EXPANSION
FM050579S/109-42/987593
Estimated Construction Costs: \$125,000.00

Project Manager: J. Gonzales
Bid Opening Date: Monday, December 12, 2005 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
Brannon DBA Smith Electric Service 2335 Meredith Lane Santa Maria, CA 93455 805/922-6243/ Fax 805/922-9770 Subcontractors: Flooring: Floor Connection Painting: Raymac Painting Fire Protection: S&M Fire Plaster: McPherson Plastering Air Balance: LA Air Balance	\$189,500.00	\$0.00	5	\$0.00	\$189,500.00	\$189,500.00
Carroll Construction 216 E. Guterrez Santa Barbara, CA 93101 805/966-4810/ Fax 805/969-5654	No Bid Submitted		5			
Cornego Construction 809 E. Carrillo Street Santa Barbara, CA 93101 805/965-6404/ Fax 805/965-7644	No Bid Submitted		5			
Dahl Air Conditioning 30 S. La Patera Lane, Ste 9 Goleta, CA 93117 805/964-2002/ Fax 805/683-7654	No Bid Submitted		5			
EJS Construction 4191 Carpinteria Ave, Suite 7 Carpinteria, CA 93013 805/684-6381/ Fax 805/684-6312 Subcontractors: HVAC: West Coast Mechanical Electrical: HiLight Electric Plumbing: Goleta Plumbing Fire Protections: Joy Fire Protection Drywall/Plaster: Garibay Drywall Paint: RayMac Paint Flooring: Floor Connection	\$152,950.00	\$0.00	5	\$0.00	\$152,950.00	\$152,950.00

Bid Summary
 MOCVD EXPANSION
 FM050579S/109-42/987593
 Estimated Construction Costs: \$125,000.00

Project Manager: J. Gonzales
 Bid Opening Date: Monday, December 12, 2005 @ 2:30PM



Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid Plus Compensable Delays	Total
Newton Construction Management 4573 Spanish Oaks Drive San Luis Obispo, CA 93401 805/544-5583/ Fax 805/544-5584	No Bid Submitted		5			
Schock Contracting 340 S. Kellogg, Suite J Goleta, CA 93117 805/681-9796/ Fax 805/681-9717	No Bid Submitted		5			
Wagner & Holmes P.O. Box 206 Santa Paula, CA 93060 805/525-5217/ Fax 805/525-1617	No Bid Submitted		5			