

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST	QUALIFICATION PKT
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delays	RECEIVED w/BID
Convergent Technologies	No Bid Submitted					
607 N. Poplar St.			10			
Orange, CA 92868						
T: 714/546-7280 FAX: 714/546-2457						
HBE	No Bid Submitted					
1511 Orangthorpe			10			
Fullerton, CA 92831						
T: 714/525-4350 FAX: 714/525-4386						
Lenel Systems	No Bid Submitted					
3254 Staghorn Ct			10			
Fallbrook, CA 92028						
T: FAX:						
Newton Construction	No Bid Submitted					
P.O. Box 3260			10			
San Luis Obispo, CA 93403						
T: 805/544-5583 FAX: 805/544-5584						
Security Signal Devices, Inc.	No Bid Submitted					
1740 N. Lemon Street			10			
Anaheim, CA 92801						
T: 714/329-9445 FAX: 714/449-0403						
Taft Electric	\$637,000.00				\$637,000.00	YES
1694 Eastman Avenue		\$0.00	10	\$0.00		
Ventura, CA 93003						
T: 805/642-0121 FAX: 805/650-9015						
Subcontractors						
Drywall: Pacific Interiors						
Painting: Maxson Painting						