

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delay
Action Roofing	\$277,200.00				\$277,200.00
534 E. Ortega Street Santa Barbara, CA 93103		\$0.00	5	\$0.00	
T: 805/966-3696 FAX: 805/966-6102 Subcontractors					
E.F.I.S.: Specialty Team Plastering Inc. Demolition: Honeycutt Tear Off Crane Services: Specialty Crane & Riggin Corp., DBA Specialty Crane & Rigging					
All Weather Roofing	No Bid Submitted				
229 N. Loma Place Upland, CA 91786			5		
T: 909/981-6498 FAX: 909/981-7363					
B&M Tear Off	No Bid Submitted				
2420 Sana Creek Rd. Brentwood, CA 94513			5		
T: 925/755-9505 FAX: 925/755-9572					
Best Contracting Services Inc.	\$324,400.00				\$324,400.00
19027 S. Hamilton Ave Gardena, CA 90248		\$0.00	5	\$0.00	
T: 310/328-6969 FAX: 310/328-9176 Subcontractors					
Demo: B & M Tear Off					

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delay
Cambron Roofing	No Bid Submitted				
P.O. Box 743			5		
Goleta, CA 93116					
T: 805/685-9496 FAX: 805/685-7791					
Channel Island Roofing	\$233,300.00	\$0.00	5	\$0.00	\$233,300.00
4155 N. Southbank					
Oxnard, CA 93036					
T: 805/485-1622 FAX: 805/485-8634					
Subcontractors					
None					
Craig Roof	\$330,330.00	\$0.00	5	\$0.00	\$330,330.00
132 Garden Street, T-1					
Santa Barbara, CA 93101					
T: 805/966-5331 FAX: 805/962-1168					
Subcontractors					
Removal: Roof Removal Inc.					
EIFS Repair: Specialty Team Plastering Inc.					
Derrick's Roofing	No Bid Submitted				
650 Ward Drive, Suite F			5		
Santa Barbara, CA 93111					
T: 805/681-9954 FAX: 805/681-9952					

HSSB Tower Arcade PVC Roof Replacement, HSB Building 515
 FM110029S/980835

Estimated Construction Cost: \$254,900.00
 Bid Opening Date: Friday, September 10, 2010 @ 2:30PM
 PM: J. Van Thyne

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delay
Garcia Roofing Inc.	No Bid Submitted		5		
201 Mount Vernon Ave Bakersfield, CA 93307					
T: 661/325-5736 FAX: 661/325-1776					
IB Roof Systems	No Bid Submitted		5		
2679 Twin Creeks Drive San Ramon, CA 94583					
T: 805/701-9188 FAX: 925/830-1504					
Pacific Single Ply	No Bid Submitted		5		
P.O. Box 217 La Habra, CA 90633-0217					
T: 562/691-3999 FAX: 562/691-5852					
Progressive Roofing	No Bid Submitted		5		
7922 Ostrow Street San Diego, CA 92111					
T: 877/360-0030 FAX: 585/292-7805					

HSSB Tower Arcade PVC Roof Replacement, HSB Building 515
 FM110029S/980835

Estimated Construction Cost: \$254,900.00
 Bid Opening Date: Friday, September 10, 2010 @ 2:30PM
 PM: J. Van Thyne

BASE BID		COMPENSABLE DELAY			TOTAL PROJECT COST
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Base Bid & Compensable Delay
Sika Sarnafil	No Bid Submitted				
10701 Holder Street			5		
Cypress, CA 90630					
T: 714/248-1938 FAX: 714/821-9356					
Vanguard	No Bid Submitted				
P.O. Box 239			5		
Arroyo Grande, CA 93421					
T: 805/503-0656 FAX: 805/676-1599					
Webco	No Bid Submitted				
2451 Eastman Ave.			5		
Oxnard, CA 93030					
T: 805/988-0300 FAX: 805/988-0600					
Wicks Roofing Inc.	\$284,435.00				\$299,435.00
4554 Broad Street, Suite 200		\$3,000.00	5	\$15,000.00	
San Luis Obispo, CA 93401					
T: 805/546-9056 FAX: 805/546-9634					
Subcontractors					