

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Base Bid & Compensable Delays	Total Alternate	Total with Alternate
3C Engineering, Inc. 1065 Higuera St. Suite 202 San Luis Obispo, CA 93401 T: 805-540-3363 FAX: 805-540-3364 Subcontractors	NO BID RECEIVED		10	\$0.00		\$0.00	\$0.00	\$0.00
Brannon Inc. DBA Smith Electric Service 1340 W. Betteravia Road Santa Maria, CA 93455 T: 805/621-5000 FAX: 805/621-5050 Subcontractors Control Systems - 3C Engineering	\$189,453.00	\$0.00	10	\$0.00	\$51,774.00	\$189,453.00	\$51,774.00	\$241,227.00
George Yardley Co. 3000 W. MacArthur Blvd. Santa Ana, CA 92704 T: 714-241-7700 FAX: 714-241-7770 Subcontractors Low Voltage Wiring - 3C Engineering	\$178,600.00	\$50.00	10	\$500.00	\$38,556.00	\$179,100.00	\$38,556.00	\$217,656.00
Goleta Plumbing & Mechanical 90 Santa Felicia Dr. Goleta, CA 93117 T: 805-967-3502 FAX: 805-685-9992 Subcontractors	NO BID RECEIVED		10	\$0.00		\$0.00	\$0.00	\$0.00

BASE BID		COMPENSABLE DELAY			ALTERNATES	TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Base Bid & Compensable Delays	Total Alternate	Total with Alternate
Los Angeles Air Conditioning, Inc. 1714 Lindbergh Court LaVerne, CA 91750 T: 909-596-7077 FAX: 909-596-6657 Subcontractors	\$173,485.00	\$0.00	10	\$0.00	\$43,310.00	\$173,485.00	\$43,310.00	\$216,795.00
Electrical - Pac NRG Controls - George Yardley Company								
Newton Construction 259 Higuera Street San Luis Obispo, CA 93401 T: 805/544-5583 FAX: 805/544-5584 Subcontractors	NO BID RECEIVED		10	\$0.00		\$0.00	\$0.00	\$0.00