

Project: Police Office Courtyard Redesign, Bldg. 574
 Project No. FM140232S/078-03
 University Representative: Telli Foster

Estimated Construction Cost: \$320,000.00

BASE BID		COMPENSABLE DELAY			ALTERNATES			TOTAL PROJECT COST		
General Contractor	Base Bid	Compensable Delay	Days	Total Compensable	Alternate #1	Alternate #2	Alternate #3	Base Bid w/ Compensable Delays	Total Alternates	Total with all Alternates
Brannon Inc. DBA Smith Electric Service										
1340 West Betteravia Road Santa Maria, CA 93455	\$334,560.00	\$0.00	5	\$0.00	\$4,500.00	\$4,800.00	\$3,200.00	\$334,560.00	\$12,500.00	\$347,060.00
T: 805-621-5000 FAX: 805-621-5050 Subcontractors										* Lowest Responsible Bidder
Paint: Guy Smithson Roofing: Channel Islands Roofing Tension Fabric : Eide Industries										
EJS Construction, Inc.										
4998 Foothill Rd. Carpinteria, CA 93013	\$410,000.00	\$0.00	5	\$0.00	\$3,600.00	\$5,400.00	\$2,400.00	\$410,000.00	\$11,400.00	\$421,400.00
T: 805-684-6381 FAX: 805-684-6446 Subcontractors										
Demo: MEC Concrete: Kenny Const. Roofing: Derrick's Roofing Electrical: Good Svc. Comp. Tension Fabric : Eide Industries										
Newton Construction & Management Inc.										
P.O. Box 3260 San Luis Obispo, CA 93403	\$442,000.00	\$0.00	5	\$0.00	\$11,000.00	\$2,500.00	\$3,000.00	\$442,000.00	\$16,500.00	\$458,500.00
T: 805/544-5583 FAX: 805/544-5584 Subcontractors										
Masonry: Calvin Craig Demo: Schwan Bros. Paint: Guy Smithson Steel: Ian Tanner Reinforcing: Vista Steel Roofing: Derrick's Roofing Tension Fabric : Eide Industries										