
Project: Biology II 4th Floor Renovation and HVAC Modernization (CM-at Risk Agreement)
Project No. FM140250L/981820
University Representative: James Gonzales

Bid  Summary - Final

 CM/General Contractor Option Sum - Phase 2
Daily Rate of Compensation                      

for Compensable Delay Days Total Compensable
Total Compensable plus                       
Option Sum - Phase 2

Diani Building Corporation $945,700.00 $300.00 20 $6,000.00 $951,700.00
351 N. Blosser Road
Santa Maria, CA 93458
T: (805) 925-9533  FAX: 

Subcontractors: n/a

Kitchell Contractors, Inc. $1,028,150.00 $3,874.00 20 $77,480.00 $1,105,630.00
853 Camino Del Mar, Ste. 200
Del Mar, CA 92014
T:  (858) 947-5144  FAX: 

Subcontractors: n/a

Soltek Pacific Construction Company* $868,000.00 $500.00 20 $10,000.00 $878,000.00
2424 Congress Street
San Diego, CA 92110
T:    (619) 296-6247  FAX:  

Subcontractors:  n/a

                                                                      BASE BID COMPENSABLE DELAY TOTAL

*Apparent Lowest Responsible Bidder

Bid Open: Time: 2:30 PM   Date:   May 15, 2014


